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Notice to Offerors
(Chapter 103D, Hawaii Revised Statutes)

REQUEST FOR PROPOSAL (RFP) No. RFP OED-2009-15

Notice is hereby given that pursuant to Chapter 103D, Hawaii Revised Statutes (“HRS”), the
Hawaii Public Housing Authority (“HPHA”) will be accepting sealed proposals: To Revitalize
and Redevelop Kuhio Park Terrace and Kuhio Homes on the Island of Oahu.

The Request for Proposals may be picked up at the HPHA’s Contract and Procurement Office on
Oahu located at 1002 North School Street, Building D, Honolulu, Hawaii 96817 or at the
HPHA’s website at www.hpha.hawaii.gov beginning on April 1, 2009.

The HPHA’s Contract and Procurement Office will conduct a Pre-Proposal Conference from
9:30 a.m. to 10:45 a.m. Hawaii Standard Time (HST) at the HPHA - Building E Conference
Room, 1002 North School Street, Honolulu, HI 96817 on Tuesday, April 14, 2009 with a site
inspection to follow from approximately 11:00 a.m. HST. The HPHA strongly recommends that
all interested developers attend.

Sealed proposals will be received at the HPHA’s Central Files Office at 1002 N. School Street,
Bldg D, Honolulu, Hawaii 96817 until 1:00 p.m. HST on Friday, May 1, 2009. Email and
facsimile transmissions shall not be accepted. The official time shall be that which is recorded
on the time stamp clock of the HPHA for hand-delivered proposals. Deliveries by private mail
services, such as Federal Express, shall be considered hand deliveries. All mail-in proposals
delivered/postmarked by the United States Postal Service must be received no later than

1:00 p.m. HST on Friday, May 1, 2009.

The HPHA reserves the right to reject any or all proposals and to accept the proposals in whole
or part in the best interest of the State. Questions relating to this solicitation shall be directed to
Mr. Rick Sogawa at (808) 832-6086 or rick.t.sogawa@hawaii.gov.

HAWAII PUBLIC HOUSING AUTHORITY

Chad K. Taniguchi
Executive Director

EQUAL HOUSING
OPPORTUNITY
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Executive Summary

This Request for Proposals (RFP) is being issued to begin a process to select one (1)
developer to assist the Hawaii Public Housing Authority (HPHA) in the phased
development of a mixed income/mixed finance neighborhood on Oahu.

The development of Kuhio Park Terrace and Kuhio Homes covered by this RFP is herein
referred to as “KPT”. The redevelopment of KPT will be the first HPHA initiative to
enter into a public-private partnership for a mixed income/mixed finance redevelopment
of its low income public housing.

The HPHA seeks the following Development Goals as minimum outcomes for the KPT
redevelopment:

A.

vaw

J.

Mixed income: Housing for families/individuals with a wide range of incomes,
including public housing eligible, tax credit eligible and workforce/market rate
households.

One-for-one replacement of public housing units on and/or off-site.

Minimal permanent off-site relocation of KPT residents.

Master Plan: Supported by a master plan that includes neighborhood scale
design, pedestrian and bicycle-friendly design, community amenities, supportive -
services and/or neighborhood commercial/retail facilities which enhance the
existing community and strengthens its economic vitality.

Economic Development and Opportunities: Job creation for local residents and
businesses, with a foundation for long-term economic growth of the community.
Supportive Service Programs: Create viable employment opportunities for
existing public housing residents during the redevelopment process and establish
partnerships with local agencies for job training and supportive service program
opportunities.

Financial Viability: Efficient use of available funds, strategies for sharing of
development costs, and leverage of private investment, in and around the
redevelopment area. ‘

Regulatory Compliance: The KPT redevelopment must be implemented in
compliance with all State and Federal (i.e., U. S. Department of Housing and
Urban Development) requirements relating to the project.

Community participation: Meaningful and effective communication among
public and private entities, including civic organizations, businesses, present
neighborhood residents, City officials and various other stakeholders.

On Schedule: Timely and efficient development. -

The selection of one (1) developer will be based on demonstrated qualifications and
commitment necessary to meet and/or exceed the aforementioned outcomes. The
selection will be based on the following two-step process:

Step One — Request for Proposals (RFP)

o Advertisement of RFP
o Pre-Proposal Conference
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II.

o Submission of Developer Qualifications
o Committee Evaluation of Proposals and Determination of Short List

Step Two - Request for Proposals (RFP)
o Submission of Developer Proposals
o  Committee Evaluation of Proposals and Selection of Candidate(s) for
Presentation
o Presentation(s) by Developer(s)
o Recommended Selection of One (1) Developer
o Negotiate Development Contract

Purpose and Background

The Hawaii Public Housing Authority (HPHA) is issuing a two-step Request for
Proposals for qualified firms for the renovation and/or redevelopment of the Federally-
subsidized public housing projects known as Kuhio Park Terrace and Kuhio Homes
(KPT), located in Honolulu, Hawaii.

The 21.0 acre project will be revitalized and modernized to improve the quality of life of
the property’s 2,500 residents and to encourage a sense of community at KPT with the
surrounding neighborhood. Proposed redevelopment shall introduce physical designs,
unit configurations and sustainable building materials that indistinguishably integrates
public housing into the surrounding neighborhood. Proposed renovations should address
both exterior and interior features of current structures complementary to any
redevelopment and the surrounding neighborhood.

Kuhio Park Terrace and Kuhio Homes are two (2) public housing projects that have been
in use for over forty years. Kuhio Park Terrace was built in 1965; Kuhio Homes was
built in 1953 and modernized in 1995. The projects have significant deferred
maintenance issues, due to inadequate funding. Currently, about 28 of the 748 units are
vacant awaiting repairs. Current renovation work designed and contracted includes
modemnizing six (6) elevators ($4.1 million), replacing all fire alarms on both buildings
($1.4 million), and replacing trash chutes ($1 million). Design and contracting of repairs
for boiler replacements, roof repairs, sewer lines, and other repairs are in process. Details
of these repairs will be made available to the developers who respond to the Step 2 RFP.

The draft Physical Needs Assessment (PNA) to be completed in May 2009 estimates that
$162 million in repair and renovation work is needed to upgrade and revitalize Kuhio
Park Terrace alone. The draft PNA will be made available to those developers selected to
respond to the Step 2 RFP. In the current economic outlook, there are not adequate State
or Federal funds available to upgrade the projects. The waiting list for public housing is
such that demolishing the project is not a viable option, although it has been considered.
It is believed a mixed income/mixed finance approach will provide the additional capital
necessary to meet the goals of the HPHA for the project, and serve as a possible model
for other HPHA properties.
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III.  Description of Project, Neighborhood and Management

A. Property Description: TMK 1-3-039:001-0000, 15.221 acres (Kuhio Park
Terrace); and TMK 1-3-039:003-0000; 2.998 acres (Kuhio
Park Terrace) and TMK 1-3-039:006-0000, 3.470 acres
(Kuhio Homes). The properties consist of 68 one-bedroom,
350 two-bedroom, 243 three-bedroom and 79 four-
bedroom and 8 five-bedroom apartments occupying two 16
story high rise buildings and 35 low rise structures.

Property Disposition: The HPHA anticipates providing a long-term property
ground-lease to the selected development partner.

Developments: Responses may include demolition and/or rehabilitation of
existing structures, new construction or any combination
thereof. The HPHA believes retention and renovation of
the KPT high rise towers represent an integral strategy
to economically achieving the expected minimal
outcomes. However, respondents selected for the Step 1T
technical submission are welcome to submit a proposal
which calls for demolition of the high rises and
accomplishes the expected outcomes. Development must
result in a new mixed-income community including one-
for-one replacement of public housing units (on and/or off-
site), tax credit income and workforce/market rate income
units. Leasehold homeownership opportunities, if any,
and/or community retail space as components of the overall
development are encouraged.

Development Entities: Interested developers may be non-profit (including faith-
based) or for-profit entities, for development and ownership
purposes. The HPHA will retain ownership of the land.

B.- KPT Neighborhood Area

The community surrounding KPT is a single family residential neighborhood comprised
of four (4) elementary schools, one (1) intermediate school, one (1) high school and a
public library. The area is located in Kalihi/Palama minutes from downtown Honolulu
and includes nearby exits onto the Highway 1 and Highway 2 Federal highways, and the
Likelike State Highway, allowing easy access to the region’s tourism areas and
employment hubs.

KPT is in the middle of the largest concentration of Federal and State public housing in
the State. Kalihi Valley Homes (400 units) is to the North, Hauiki Homes (46 units) is to
the East, and Puahala Homes (128 units), Kamehameha Homes (221 units), Kaahumanu
Homes (152 units) and Mayor Wright Homes (364 units) is to the East. Together with
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IV.

KPT (748 units), these total 2,059, or 33 percent (33%), of the State’s 6,200 public
housing units.

Oversight

To guide this process of redevelopment, the HPHA plans to establish a Redevelopment
Steering Committee. The purpose of the KPT Redevelopment Steering Committee is to:
Advise the HPHA on the overall direction and implementation of the
Revitalization Project;
Recommend programs and comment on schedules for the project;
Conduct regular information sharing meetings in and for the greater community;
and
Receive for comment financial information on the project.

Project Management

Day to day oversight and management of the development Contract that is anticipated to
result from this solicitation process shall be provided by staff of the HPHA and/or its
designated representative. However, it is emphasized that frequent interaction and
collaboration will be required between the selected developer and various HPHA
development partners, including the KPT Redevelopment Steering Committee and the
HPHA Board of Directors.

Project Expected Outcomes
Mixed Income

The KPT redevelopment program may include a mix of incomes, replacement of public
housing units, affordable tax credit units and workforce/market rate units. The residents
of the public housing units should be programmed at incomes of 30 percent (30%) of the
Area Median Income (AMI) or less. Renters of the tax credit units should be
programmed at incomes of 60 percent (60%) of AMI or less and workforce/market rate
units will not be restricted as to income, but the overall housing is anticipated to achieve
a seamless blend of rents distribution by unit and ownership type, location, and design.

KPT Community Design

Kuhio Park Terrace and Kuhio Homes consist of 748 apartments occupying two (2) 16
story high rise towers and 14 low rise structures. Should the redevelopment effort
contemplate renovating the original high rise buildings, the proposal shall include the
complete replacement of building systems and upgrade of interior and exterior finishes.
The scope of work shall include, but not be limited to:

1. Modernizing the mechanical, electrical and plumbing systems and replacing
boiler systems, and bringing all up to current code, while considering energy
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efficiencies and green-building standards, where appropriate (please note the list
of current and planned renovation projects noted in Section II);

2. Refurbishing and reconfiguring, if necessary, apartment interiors with new
appliances, cabinets, finishes and flooring to market standards;
3. Renovating common areas, including hallways and stairways, with new finishes,

flooring and window coverings;

Upgrading and re-painting the exterior fagade;

Repairing and replacing roofs, as needed;

Repairing and repaving roadways, sidewalks, and parking areas;

Resolving all outstanding maintenance needs;

Designing and implementing a sustainable landscape plan;

. Creating amenities for the greater KPT community;

10.  Meeting architectural standards established by the HPHA;

11..  Developing and implement a technology plan;

12.  Developing public open space amenities;

13.  Addressing security issues;

14.  Utilizing green-building techniques and materials;

15.  Utilizing local contractors or builders;

16. Consulting with, and gathering input from the community; and

17.  Designing and Managing Construction — Developer to manage design approvals
and implementation and construction of all components of the project.

0 00 N ok

Note: An initial investment in quality building materials will be required to ensure that
the apartments are sustainable and capable of withstanding use by large families.

Economic Development and Opportunities

The KPT redevelopment is intended to generate economic opportunities for low income
individuals and Women/Minority Business Enterprises (WMBE). These opportunities
must be quantifiable in terms of dollars and number and types of contracts. A second
goal is to create an infrastructure for long term economic growth of the community. This
second goal must be tied to the development and implementation of technology
infrastructure, education, training, and supportive services for the KPT project site.

Under HUD’s Section 3 regulations, the HPHAs developers, builders, and contractors
shall, to the greatest extent feasible, provide employment and training to low income
persons and contracting opportunities to Section 3 businesses. This includes a special
emphasis on persons receiving HUD housing assistance. Please refer to implementing
regulations at 24 CFR Part 135. The HPHA will assist developers and builders in
preparing “Section 3 Plans”. The plans consist of projections of employment and training
opportunities for Section 3 residents, as well as contracting opportunities for Section 3
certified businesses.

Housing construction for the KPT redevelopment will be required to be in compliance

with the provisions of the Davis Bacon Act. The selected developer and builders, or their
subcontractors, will be required to document their payment of wages to workers
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employed directly at the development site at no less than the locally prevailing wages and
fringe benefits for similar projects.

Wages and Labor Law Compliance — Prior to entering into a Contract in excess of
$25,000, an interested developer shall certify that it complies with section 103-55, HRS,
Wages, hours, and working conditions of employees of contractors performing services.
Section 103-55, HRS provides that the services to be performed shall be performed by
employees paid at wages not less than wages paid to public officers and employees for
similar work. Interested developers are further advised that in the event of an increase in
wages for public employees performing similar work during the period of the Contract, the
selected developer shall be obligated to provide wages not less than those increased wages.

Interested developers shall complete and submit the attached Wage Certification certifying
that the services required will be performed pursuant to section 103-55, HRS.

The selected developer shall be further obligated to notify its employees performing work
under this Contract of the provisions of section 103-55, HRS, and of the current wage rates
for public employees performing similar work. The selected developer may meet this
obligation by posting a notice to this effect in the selected developer’s place of business in
an area accessible to all its employees.

Financial Viability

It is understood that any redevelopment plans for KPT will require a mixed finance
approach where various funding sources are layered together to achieve financial
feasibility. The HPHA acknowledges that significant subsidies will be required to
redevelop KPT and will make an investment, subject to the HPHA Board of Directors
approval, of up to Fifteen Million dollars ($15,000,000). A portion of this investment
will be used, pro rata, with the Development Partner's own equity to reimburse direct
project pre-development expenses (i.e. environmental studies, community and resident
planning workshops, architecture and master plan design drawings, zoning and permitting
as needed, and other pre-development work). The balance of the investment will be
available as a loan to assist in the permanent financing plan.

Responsive proposals should identify the sources of funds required for the development,
as well as provide a projected 15 year cash flow of the project in the Step 2 RFP:
Technical Submission. Proposals may include a mix of private resources, State and
Federal tax credits, Federal funding, Federal housing subsidies, bond financing, State
housing funds, on-site and off-site commercial loans and developer equity. The proposal
shall indicate the interim financing structure for the project as well as the long term
financing arrangements. To the extent public and private financing are used as part of the
financing package, the proposal shall indicate how the interested developer will secure
these monies.
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Development Goals

The HPHA'’s primary goal is to upgrade and improve KPT through the redevelopment
and/or renovation of existing structures and:

1. Establish a mixed income community;

2. Provide one (1) for one (1) replacement of public housing units on-site and off-
site;

3. Mitigate or eliminate permanent off-site relocation of residents, through effective
planning and scheduling of the project; and

4. Meet energy efficient requirements as set forth in the State of Hawaii’s most

recent building code.
Regulatory Compliance

Prior to the start of construction of the KPT redevelopment, the proposed strategy must
be presented to and approved by HUD in the form of a Revitalization Plan, in compliance
with HUD’s mixed-finance development rules and safe-harbor standards, Federal and
State funding regulations. Project implementation will be closely monitored by HUD,
who will require a quarterly construction report on the development phase, including
current financial, production, and sales updates. The selected developer will be
responsible, at a minimum, for the following administrative goals:

1. The selected developer shall be solely responsible for adequate communication to
its staff regarding Contract terms and conditions.

2. The selected developer shall maintain its own written policies that, at a minimum,
address the following:

Drug Free Workplace Policy;

Sexual Harassment Awareness in the Workplace Policy;

Non-Violence in the Workplace Policy;

Standards of Conduct;

Fair Housing; and

Americans with Disabilities Act.

Mmoo TP

The selected developer shall maintain evidence that all staff is informed of its
requirements and their agreement to comply with said policies. The selected developer
shall be solely responsible for the conduct of its employees and for their compliance with
its administrative policies.

Unless otherwise indicated 24 CFR 85.36 applies to Mixed-Finance procurement activity
whenever HUD or other Federal funds are used in either the development or operations of
the public housing project. If public and private funds are co-mingled, 24 CFR 85.36
applies. 24 CFR 85.36 does not apply only when the HPHA is not spending HUD or
other Federal funds.
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Relocation (Temporary). Temporary relocation of current KPT residents will be
designed to minimize the impact on the current residents. As required, the selected
developer will be charged with developing and implementing a strategy to relocate
residents to decent, safe and sanitary housing for the duration of the renovation.
Interested developers may also consider a phased relocation method which would require
only relocating residents living in units undergoing redevelopment or renovation
activities at the time. The respondent needs to identify plans for relocation in the Step 2
RFP: Technical Submission.

Residents’ Right to Return. Residents in good standing will have the right to return to the
KPT redevelopment when construction is completed. The HPHA may ask that a
committee composed of residents will establish criteria for returning residents to promote
a healthy new community.

Community Participation

Throughout the KPT redevelopment planning process and implementation, there must be
meaningful and effective communication among public and private entities, including
civic organizations, businesses, schools and colleges, neighborhood residents,
neighborhood boards, government officials and various other stakeholders.

On Scheduie

The selected developer must demonstrate the capacity to meet or exceed the established
deadline once it is determined, and provide a development schedule and the necessary
documents to obtain HUD’s approval for an acceptable timeline.

Development Partner Responsibilities

Throughout the redevelopment of the KPT community the Development Partner will
work closely with the HPHA staff, the residents of KPT, the HPHA’s consultants, the
City and County of Honolulu and the KPT Redevelopment Steering Committee. The
Development Partner will be responsible for ensuring that the Final Master Plan is
approvable, financially feasible and implementable. The Final Master Plan must create
the blueprint for a successfiil, stable, diverse, safe, attractive and sustainable mixed-
income community. In general, the goal of the Final Master Plan is to maximize the
variety of all types of housing units, rental and for-sale, and to ensure that all units are
produced in a manner that renders the public housing units indistinguishable from those
available to other income groups.

General

1. Oversee and Implement Redevelopment Efforts at KPT
Provide the necessary staffing, expertise, supervision and guarantees to fully and
expeditiously implement all aspects of the redevelopment as required by the
Contract.
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Comply with all Applicable Federal, State and Local Rules and Regulations
Remain compliant with all applicable Federal, State and local rules and
regulations applying to the HUD mixed income/mixed finance transactions, and
all activities required by the Contract.-

Debarment

The Development Partner must provide evidence that any subcontractor is not
debarred, suspended or otherwise prohibited from professional practice by any
Federal, State or local agency.

WMBE Opportunities

The use of Federal funds requires the HPHA to require its Contractor(s) to solicit
bids from and use women and minority business enterprises (“WMBEs”)
whenever possible. The Development Partner will take all necessary affirmative
steps to assure that WMBEs are used when possible.

Section 3

The Development Partner will be expected to develop a strategy for fostering
resident employment and small businesses during the redevelopment process.
This strategy shall be coordinated and integrated with the HPHA throughout the
development process.

Hire and Manage Consultants and Contractors Necessary to Implement the
Project

Procure other consultants and/or contractors and coordinate all tasks necessary to
finalize the Master Plan and implement the KPT redevelopment project according
to the Master Plan and Contract. At a minimum, the Development Partner’s team
will need to include consultants appropriate to cover the environmental review;
market analysis; geo-technical studies; civil, mechanical and electrical
engineering; and any other activities deemed necessary by the Development
Partner and the HPHA.

Maintain Communication Regarding Project Progress with the HPHA, HUD and
the Residents

The HPHA will establish a regular schedule of Team Meetings, in which the
Development Partner will participate. Moreover, the Development Partner will be
responsible for submitting monthly progress reports to HPHA, in such formats
and media as the HPHA might direct, on the project status and schedule,
including but not limited to design, permits, financing, resident coordination, etc.
Finally, on a quarterly basis, the Development Partner will provide the HPHA the
appropriate information in the format required by the HPHA and HUD. The
Development Partner will set-up and maintain adequate system support for this
endeavor.
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10.

11.

12.

13.

_

Develop and Maintain Quality Control Measures

The Development Partner is responsible for ensuring the project as defined in the
Contract is constructed and managed with the highest quality materials
appropriate to the project and workmanship. The Development Partner will be
required to implement quality assurance and control measures to ensure effective
performance by all parties in all aspects of the program.

Develop and Maintain a Detailed Development Schedule and Critical Path
Schedule

Develop and maintain a detailed schedule of events, predicated on financing
deadlines that include pre-development activities, construction start, project
stabilization and permanent loan close. Develop a Critical Path Schedule for all
phases of construction, and lease-up and stabilization.

Foster Resident Involvement in Project Implementation

Facilitate and foster the involvement of public housing residents in the
implementation of the redevelopment program. In cooperation with the HPHA,
keep residents informed of the status of the redevelopment, assist in providing job
opportunities for residents during and after implementation, and assist/encourage
resident businesses.

Assist in Providing Community and Supportive Services

The Development Partner will be responsible for the design and implementation
of Community and Supportive Services for public housing residents, and will be
expected to assist in the provision and coordination of those services. The HPHA
will look to the Development Partner to identify funding sources that will
contribute to the success of the Community and Supportive Services, and expects
the Development Partner to leverage other funds slated for this use.

Collaborate with the HPHA Staff

Propose methods that allow for capacity building opportunities for the HPHA
staff during the pre-development and development phases, and during
management and operation of each phase.

Be Responsive to Local Community, Neighborhood, City, State and Federal
Interests

Promote and maintain good relations with neighborhood groups and Federal,
State and local governments.

Pre-Development

1.

Prepare a Market Analysis Addressing the Res1dent1a1 and the Commercial
Components of the Final Master Plan

In order to finalize the overall development program, prepare a market analysis
that will, among other things, a) assist in determining the proper mix of rental vs.
leasehold homeownership units (if any), subsidized vs. market rate units; and

12 RFP OED-2009-15 / Revitalize and Redevelop KPT



b) assist in determining the proper mix of commercial and other non-residential
uses; and (c) confirm that proposed rents (both residential and commercial) and
housing prices are supportable in the local market. Interested developers should
note that public funders are placing great emphasis on the need for developers to
demonstrate market feasibility for affordable housing undertakings in Honolulu.

Prepare Final Master Plan

In consultation with the HPHA, KPT and neighborhood residents, the City and
County of Honolulu and other interested stakeholders, prepare a detailed Final
Master Plan that supports the program goals, feasibly achieves the unit counts
envisioned in the award and is acceptable to the HPHA and HUD. Incorporate
into the Final Master Plan all feasible Low Impact Development techniques,
including pedestrian and bicycle-friendly design.

Consider developing a Homeownership Plan

Subject to use of Federal funds and in cooperation with the HPHA, if feasible,
consider providing leasehold homeownership opportunities to public and non-
public housing residents. The HPHA does not desire to sell any of its land or to
allow its land to be condemned by leasehold homebuyers.

Obtain Environmental Clearances

In collaboration with the HPHA, procure the necessary consultants and prepare
the necessary documents to obtain environmental clearances from all interested
agencies, pursuant to the National Environmental Policy Act and HUD
regulations. Interested developers should note that projects may be subject to
supplementary biological and environmental analyses and reviews, with
potentially significant timing and/or budget ramifications.

Plans and Specifications

‘The Development Partner shall be responsible for the preparation of the building

plans and specifications.

Relocation

Subject to the HPHA's approval, the Development Partner will assume lead
responsibility for the relocation of residents displaced by redevelopment
activities.

Financing

1.

Produce an Overall Financing Plan

Produce an attainable financing plan for the overall redevelopment project on a
phased basis. The overall financing plan will be developed in conjunction with
the Final Master Plan and market analysis. The Final Master Plan shall reflect the
realities of the financing plan and market analysis, while the financing plan will
reflect the goals of the Final Master Plan. The financing plan must demonstrate a
sensitivity and approach in using Capital Grant funds in the most efficient
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manner, maximizing leveraging of the Capital Grant funds to the greatest extent
possible.

Prepare the Mixed-Finance Proposal

The Development Partner shall take primary responsibility and lead role in the
preparation of the Mixed-Finance Proposal (“MFP”) and the development of
certain associated evidentiary materials for submission to HUD. Where the
HPHA has responsibility for portions of the MFP or evidentiary submission, the
Development Partner shall be responsible for drafting any portions as directed by
the HPHA, and for obtaining evidentiaries from third parties as directed by the
HPHA. :

Financing Application(s)

Per the Contract and in a timely fashion, the Development Partner will be required
to prepare and pursue all financing applications, including, but not limited to, tax
credits, tax-exempt bonds, State and local funds, and private debt. The
Development Partner shall assist and support the HPHA with the preparation of
any HOPE VI Revitalization grant application or Demolition grant application.

Maximize the Leveraging of Public and Private Resources

Per the Contract, maximize the leveraging of public and private resources by
pursuing all reasonable sources of financing and utilizing a variety of partners and
partnerships. Take full responsibility for securing all financing sources in a
timely fashion. Coordinate discussion and negotiations with financial institutions
and private partners. All financing terms are subject to review and approval by
the HPHA.

Obtain Equity Investment

Use an open competition among a variety of syndicators and obtain equity
investment on the best terms currently available as required by the Contract. The
HPHA will require a competitive syndication process using selection criteria
agreed to by both the HPHA and the Development Partner. Moreover, the HPHA
will reserve the right to review investor submissions and to approve the final
investor selection.

Guarantees

In accordance with the Contract, provide all guarantees required for the successful
financing of the project, including completion guarantees, operating deficit
guarantees, and tax credit adjuster or recapture guarantees. The HPHA will
require that the Development Partner demonstrate financial ability to honor the
guarantees, and indicate how they intend to honor the guarantees, if necessary.

Operating Feasibility

As required in the Contract, the Development Partner shall structure such reserves
and other devises as will reasonably guarantee the long-term operating feasibility
of the rental development, utilizing no more public housing subsidy than currently
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allocated or which the HPHA can expect to receive based on the number of
Annual Contribution Contract units in the Development Partners’ proposal.

Accounting/Financing

As provided for in the Contract, maintain accounting records and ensure project
financing is available at the appropriate times and utilized in the appropriate
manner.

D. Construction

1.

Hire Qualified General Contractor(s) and Oversee Construction Activities

As provided for in the Contract, the Development Partner will create and
implement a process for selecting the most qualified General Contractor(s). The
HPHA shall retain the right to review and approve proposed General
Contractor(s). During construction, the Development Partner shall provide
oversight of construction activities by coordinating with all development team
members and attending job-site meetings to ensure the expeditious
implementation of construction activities.

Facilitate Necessary Site Improvements

Demolition and Disposition

Subject to the HPHA’s approval, the Development Partner will assume primary
responsibility for the demolition and disposition of any public housing units at
KPT. Pursuant to the Contract, the Development Partner shall initiate and
complete site work and infrastructure construction.

Implement Development Program

In accordance with the Contract and the Final Master Plan approved by HUD, the
Development Partner will develop all improvements associated with the
development program, including multi-family and single-family units, community
facilities and/or commercial/retail space.

Insurance and Real Estate Taxes

Except as provided in above, and where appropriate, the Development Partner
shall obtain and maintain exemption from real property and sales taxes.
According to the terms of the Contract, the Development Partner shall obtain and
maintain necessary and appropriate amounts of insurance during pre-development
and development.

E. Ownership and Asset Management

1.

Organize Ownership Entity

Upon completion of the Final Master Plan and its acceptance by HUD, the
Development Partner will be expected to develop and participate in the ownership
structure of and management of certain real properties. Where a Limited
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VI.

Partnership or Limited Liability Corporation is formed, the HPHA or an affiliate
may participate in that structure.

2. Ensure the Short- and Long-Term Viability of the Redeveloped Projects
The Development Partner shall develop and implement marketing, re-occupancy,
asset and property management plans that will ensure the short- and long-term
viability of the sites redeveloped in accordance with the Contract.

3. Select and Manage a Property Management Firm for the Rental Units
The HPHA expects the Development Partner to assume the property management
operation of the redeveloped KPT who will be responsible for the operations,
maintenance and compliance with State and Federal affordable housing standards.

4. Market and Lease-up the Multi-family Rental Units
The Development Partner shall create and implement a marketing and lease-up
strategy for the rental units to ensure that stabilized occupancy is achieved in
compliance with all applicable financing and land use agreements.

5. Market and Sell the I.easehold Homeownership Units, if any
The Development Partner shall develop and implement a marketing and sales plan
and abide by sales structure and programming in accordance with applicable
local, State, and HUD regulations.

Hawaii Public Housing Authority Responsibilities

The HPHA shall be responsible for the following:

Lease of land

Lease the subject land under a long term ground lease that would require the project to be

operated as affordable housing long term.

Public/private partnership
Form a public/private partnership with the Development Partner, if applicable.

Exclusive Negotiating Contract (ENC)

Enter into an Exclusive Negotiating Contract (ENC) with the Development Partner, and
subsequently, into a Disposition and Development Agreement (DDA). The ENC will
provide for general goals and timing to be met with respect to the DDA, and the DDA
will include a detailed scope of work, timing, and affordability levels agreed upon.

Provider of Capital Grant Funds

The HPHA shall make up to Fifteen Million dollars ($15,000,000) in Capital Grant funds
available to the KPT redevelopment, subject to the HPHA Board of Directors approval
and future capital funding from HUD. The HPHA will work with the Development
Partner to achieve the maximum leverage of Capital Grant funds.
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Provider of Operating Subsidies

The HPHA will make financial contributions toward the cost of operating the KPT
redevelopment in the form of Federal operating subsidies for the public housing units
(i.e., those units under the Annual Contributions Contract). The HPHA will not provide
to the Development Partner any amount larger than what it receives from HUD less an
amount it will retain for its monitoring and asset management functions, to be determined
prior to the Step 2 RFP. For purposes of information, HUD provides an operating
subsidy amount of up to $186.61 per unit per month (PUM) for KPT. Frozen formula
rent for 2004 is $280.34, total Project Expense Level (PEL) is $466.95 for calendar year
2009. The Utility Expense Level (UEL) is $260.97 PUM for calendar year 20009.
Interested developers should be aware that in recent years HUD has “pro-rated” both the
PEL and UEL. In addition, the HPHA is engaged in an Energy Performance Contract
with Ameresco, detailed information of which will be provided to those selected for the
Step 2 RFP.

Provider of Project-Based Housing Choice Vouchers Program/Section 8

The HPHA recognizes the economic benefit of utilizing Housing Choice Vouchers
Program/Section 8 (HCV) to leverage private debt financing. As such, the HPHA may
allocate up to 200 HCV vouchers to the new community, subject to the HPHA approval.

Land Owner

The HPHA will remain owner of the land, and will lease the land to an ownership entity
organized by the Development Partner (which entity may include the HPHA at the
HPHA'’s option). The lease may be structured to enable the Development Partner to
receive Low Income Housing Tax Credits (LIHTC) in connection with the project. As
owner of the leasehold estate, the Development Partner is principally responsible to
ensure that land and infrastructure improvements are being designed and constructed
appropriately to satisfy the KPT redevelopment project’s long term needs. The HPHA
shall have responsibility for obtaining any Payment in Lieu of Taxes (“PILOT”)
Agreements with the City of County of Honolulu and any related Cooperation
Agreements as authorized by law.

Relocation
The HPHA shall review and approve the Development Partner’s proposed plan for
relocation of residents displaced by redevelopment activities.

Demolition and Disposition

The HPHA shall review and approve the Development Partner’s proposed demolition and
disposition plan for any public housing units at KPT, and the HPHA shall assist with
demolition and disposition plan approvals from HUD.

Property Management

The HPHA currently manages most of its properties but outsources the property
management of the public housing units at KPT. The HPHA expects the Development
Partner to propose a property management arrangement that will provide for long-term
stable property management for the best interests of the redevelopment.
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VII.

Asset Manager

The HPHA will continue to have asset management responsibilities related to the public
housing units as well as all other units in which the HPHA has an ownership interest.
The HPHA will monitor and enforce the terms of its Lease(s), the Regulatory and
Operating Agreement(s) with the Development Partner and require that all housing units
be managed in accordance with applicable local, State and Federal requirements.

Supportive Services

The HPHA expects that the Development Partner will propose, design and implement a
Community and Supportive Services Plan during the master planning and redevelopment
program.

Monitor Development Partner Compliance with Section 3

The HPHA will monitor the Development Partner’s plans and efforts for reaching Section
3 goals and objectives. The Development Partner’s strategy must be coordinated and
integrated with the HPHA’s Property Management and Maintenance Services Branch
throughout the development process. Section 3 requirements include not only resident
employment but also resident-owned small businesses.

Facilitation of the KPT Redevelopment Steering Committee

The HPHA will be responsible for ensuring that the KPT Redevelopment Steering
Committee continues to understand and advise on all aspects of the development
initiative.

Evaluation Criteria, Process and Schedule

Developer selection for the KPT redevelopment will follow a two-step process. An
Evaluation Committee will be established to review and evaluate all proposals. The
Evaluation Committee will select a short list of respondents based on a competitive range
of scores which best meet the selection criteria for Step 1 RFP: Qualifications.

Following selection in the Step 1 RFP, the qualified respondents are expected to make
Technical Submissions for the Step 2 RFP. The HPHA reserves the right to reject any
and all proposals and to waive minor irregularities. The HPHA further reserves the right
to seek new proposals when doing so is reasonably in the best interest of the HPHA and
the State of Hawaii.

The HPHA is seeking development firms with demonstrated ability in the tasks listed
below.

1. Finance, develop and operate high quality public housing, affordable housing and

market-rate housing in mixed income housing developments and/or mixed use
developments;

18 RFP OED-2009-15 / Revitalize and Redevelop KPT



Create an appropriate and feasible concept for public housing, affordable housing,
and market-rate housing in mixed income developments that will be compatible
with and enhance the community;

Bring experience from the successful development and management of at least
three (3) comparable projects;

Secure financing and necessary local, State and Federal approvals in a timely
manner;

Provide creative solutions to financing the renovation and continued operation of
the project, including the community supportive services;

Create a development and financing strategy for KPT that meets the HPHA’s
affordability goals, while minimizing the need for State financial assistance; and
Assemble and manage a qualified development team including members having
experience with environmental approvals and planning entitlements, design,
construction, financing and marketing.

Evaluation Criteria — Step 1 RFP: Qualifications

The following four (4) criteria will be used by the Evaluation Committee to review the
submission of qualifications and determine which respondents will be “short listed,” or
invited to participate in the next stage of the selection process:

1.

Developer Experience. Demonstrated experience in the successful completion of
similar mixed income/mixed finance, mixed use public/private partnership
developments that have included public housing as an integral component.
Developers must demonstrate how their experiences will help the project meet or
exceed all the project expected outcomes articulated in this RFP.

(35 points)

Demonstrated Qualifications. Demonstrated qualifications of all the
developer’s teams and team members to develop and implement the various goals
and expected outcomes of the project, including specific development experience
in Hawaii. (30 points)

Developer Financial Capacity. Demonstrated financial capacity to secure the
necessary funding to carry out the implementation of the project. (25 points)

Resident Employment and Involvement. Demonstrated strategy to include
opportunities for resident employment and involvement, where practicable.
(10 points)

Evaluation Criteria — Step 2: Technical Submission

The specific submission requirements for development proposals submitted for Step 2
will be provided to all respondents in the competitive range. The scoring criteria will
consist of the following:
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1. The conceptual design proposal of the developer and the degree it incorporates
sound design principles to create a functionally sustainable community. The
manner in which the developer would implement the Physical Plan. If the
Developer takes issue with any elements of the development goals, explain and
show why it should be amended. (20 points)

2. Approaches the developer would use to finance the revitalization to achieve an
economically feasible and sustainable development. (15 points)

3. How the developer would manage the entire redevelopment process including
property management. (10 points)

4. The degree of risk the developer is willing to assume and the methodology for
~ determining the amount of compensation expected. (10 points)

S. Approaches the developer would use to partner with neighborhood groups to
assure continuing and meaningful involvement in the development process and a
significant long-term role for the residents; and also approaches for training and
hiring residents and utilizing WMBE. (5 points)

Complete Proposals

Complete proposals will be evaluated based on established Step II evaluation criteria.
Points from Step I will be combined with the points from Step II to arrive at a final
score. Upon the completion of the Step II process the Evaluation Committee will
submit its recommendation to the HPHA’s Executive Director for appro val. The
Executive Director’s ap proved selection will be forwarded to the HPHA’s
Procurement Officer for preparation and award of contract.

Manner of Award

The HPHA will award this solicitation based on the overall composite score of Step I &
Il to the most overall technically qualified, responsive, responsible respondent which is
in the best interest to the HPHA.

The Evaluation Committee will evaluate the submission of qualifications and apply the
aforementioned criteria as they relate to the KPT redevelopment expected outcomes,
outlined in Section IV of this RFP.

Proposals will be evaluated and interviews will be held in accordance with the
“Competitive Proposal” process outlined in HUD’s Procurement Handbook and the
HPHA’s Statement of Procurement Policy.

The HPHA shall retain the right to request additional information and impose a deadline

for response(s).
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Selection Process and Schedule

Step One — Request for Proposals: Qualifications

Advertisement/Issuance of RFP April 1, 2009
Pre-Proposal Conference April 14, 2009
Submission of Developer Qualifications May 1, 2009
Notification of Selected Qualified Respondents May 15, 2009
Step Two — Request for Proposals: Technical Submission
Issuance of RFP May 15, 2009
Submission of Developer Proposals July 10, 2009
Presentation(s) by Developer(s) July 30 & 31, 2009
Notification of Selected Developer August 10, 2009
Complete Development Contract October 16, 2009

The HPHA shall conduct a Pre-Proposal Conference on Tuesday, April 14, 2009 from
9:30 a.m. to 10:45 a.m. Hawaii Standard Time (HST) at the HPHA Building E
Conference Room and a site inspection at approximately 11:00 a.m. HST. The HPHA
strongly encourages that all interested developers attend.

Prior to submittal of the proposal, it is highly recommended that interested developers
inspect the project site to familiarize themselves with existing conditions, and the extent
and nature of work to be performed. No additional compensation will be allowed by
reason of any misunderstanding or error regarding site conditions, project layout or work
to be performed.

Impromptu questions will be permitted at the Pre-Proposal Conference and site
inspection and verbal answers provided. Verbal answers provided by the HPHA are not
binding and only intended for general direction purposes. Written formal official
responses to substantive questions will be provided in writing to each interested
developer as set forth below. Any changes required will be issued as an addendum to this
RFP.

All interested developers are highly encouraged to attend the Pre-Proposal Conference.
All questions will be responded to in writing. A copy of the questions and the HPHA’s
responses shall be posted on the HPHA website no later than Wednesday, April 22, 2009.

The HPHA reserves the right to modify the process, provided that no change shall
conflict with State or Federal regulations. The HPHA also reserves the right to change
any of the dates set forth above.

Upon receipt of a proposal by the HPHA at the designated location, proposals,
modifications to proposals, and withdrawals of proposals shall be date-stamped, and
when possible, time-stamped. All documents so received shall be held in a secure place
by the HPHA and not examined for evaluation purposes until the submittal deadline.
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VIII.

Procurement files shall be open to public inspection only after a contract has been
awarded and executed by all parties.

Additional Materials and Documentation

Upon request from the HPHA, each interested developer shall submit any additional
materials and documentation reasonably required by the HPHA for its evaluation of the
proposals.

Evaluation Committee

The HPHA shall be required to establish an Evaluation Committee in compliance with
State and Federal rules. The committee shall consist of no less than three (3) State
employees, and may include non-State employees with related technical background or
experience.

Proposal Requirements

Responses Due

Submittal of qualifications in response to this Step 1 RFP: Qualifications (one (1) bound
original and six (6) bound copies) are due no later than 1:00 PM, HST on May 1, 2009,
and should be sealed and addressed as follows:

HPHA Step 1 RFP: Qualifications
Chad K. Taniguchi, Executive Director
Hawaii Public Housing Authority

1002 North School Street, Building D
Honolulu, Hawaii 96817

The above stated deadline is firm as to date and hour. The HPHA will treat as ineligible
for consideration any submission that is received after that deadline. Upon receipt of each
proposal, HPHA will date and time stamp it to evidence timely or late receipt, and upon
request, provide the interested developers with an acknowledgment of receipt. Faxed or
emailed submissions will not be accepted. All submissions become the property of the
HPHA and will not be returned.

Proposal Contents

All proposals shall include the following information and be organized in a manner that
allows for the aforementioned selection criteria to be measured as they relate to each
Project Expected Outcome, outlined in Section IV of this RFP:

1. General Information

a. Description of firm, including ownership structure.
b. Background on the company and its principals.
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C.

List of public housing, affordable housing, market-rate housing, and mixed-
income rental facilities owned, managed or controlled by the developer, if any.

. Developer Experience (Not to exceed three (3) pages)

a.

b.

Documents and narrative demonstrating experience with similar projects (include
both HUD and privately funded projects).
Narrative should, at a minimum, include a description of the experience in
developing public housing, affordable housing, market-rate housing projects, and
mixed income housing projects; overseeing operations, management maintenance
and fiscal reporting for low income rentals.
Attachment should include information on projects noted above and provide the
following:
. Development Name;
. Date development process was completed;
. Total # of units by type, number of bedrooms, and square foot size;
. Size and use of commercial space;
. Site acreage and density;
Number and type of parking;
. Income groups served;
. Total development cost and cost per square foot;
All financing sources including LTIHTC syndicators and lenders with
contact names, email address, fax and telephone numbers; and
. Identification of key personnel in the development, and extent of their
mvolvement in planning and pre-development, financing, construction,
marketing and property management.

. Developer Qualifications

a.

b.

Identification and qualifications of each partner and/or key individual who would
take part in this project.

WMBE and Section 3 make up of the development team and/or commitment to
assemble such a team, to the greatest extent feasible.

Narrative relating qualifications of development team to Project Expected
Outcomes outlined in Section IV of this RFP.

. Developer Financial Capacity

a.

Recent audited financial reports and/or bank’s references for firm or individual
designated as the managing party. Audited financial statements are required by
the HPHA for this RFP to demonstrate the financial capacity of the team.
Narrative relating how the development team’s financial capacity has been
utilized to secure the necessary funding to implement similar development
projects.

. Legal Experience

a.

Narrative describing the experience of the law firm and/or the key legal personnel
in structuring and negotiating complex real estate projects including bond finance
and HUD grants or guarantees.
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IX.

6. References

a. Must include a minimum of five (5) recent references to include business name,
address, email address, telephone number and the name of a contact person.
Please indicate the nature of the association and length of relationship with
references listed. The Evaluation Committee will contact any and all references
to verify or clarify knowledge and or experience with other clients. References
must reflect a wide range of contacts (lenders, public agencies, community groups
and others).

7. Resident Employment and Involvement
a. Documents and narrative demonstrating experience with encouraging resident
employment and involvement in the development process.

8. Acceptance of Conditions

All proposals shall specifically indicate acceptance of the following conditions:

a. Evidence of Financial Status. The HPHA may require the submittal of whatever
evidence it deems necessary relative to the responder’s financial status.

b. Further Information. The HPHA reserves the right to ask for further information
from the responder, either in writing or orally, and requests will be addressed to
the contact authorized by the responder to represent the developer.

c. Right to Judge. The HPHA reserves the sole right to judge the responder’s
representatives, either in writing or orally, as to their veracity, substance and
relation to this particular project scope.

d. Exception. Any specific exceptions to the conditions or requirements as
presented in the responder’s proposal shall be written in this section. Alternate
conditions and/or proposed modifications should also be presented in this section
of the proposal.

e. HUD Forms and Certifications.

RFP Amendments. The State reserves the right to amend this RFP at any time prior to
the closing date for the final proposals.

Terms and Conditions

Licenses. Respondents must be properly licensed prior to performing redevelopment
work in the State of Hawaii.

Incurred Expenses. All expenses incurred in the preparation and submission of
proposals shall be borne by the respondent. The HPHA will not be liable for any costs
incurred by the respondent in connection with interviews or presentations that may occur
during the selection process.

Interpretations. Questions regarding this Step 1 RFP: Qualifications should be directed

in writing, prior to 4:30 p.m. HST, Monday, April 20, 2009 to Mr. Chad Taniguchi (Fax
808-832-4679). Faxed questions are acceptable if received by the above listed deadline.
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All questions responded to by the HPHA will be posted as addenda to this RFP on the
HPHA web site at http://www.hpha.hawaii.gov

Additional Terms and Conditions: The HPHA reserves the right to add terms and
conditions during contract negotiations and discussions. These terms and conditions will
be within the scope of the RFP and will not affect the proposal evaluation.

Cancellation. The HPHA reserves the right to cancel this RFP, or to reject, in whole or
in part, any and all responses received regarding this RFP, upon its determination that
such cancellation or rejection is in the best interest of the HPHA. The HPHA further
reserves the right to waive any minor deficiencies in the responses received, if it is in the
public interest to do so.

Sole Discretion. The determination of the criteria and process whereby responses are
evaluated, the decision as to who shall receive a contract award, or whether or not an
award shall be made as a result of this RFP, shall be at the sole and absolute discretion of
the HPHA, the HPHA Board of Directors and HUD.

Rules and Regulations. The Development Partner shall comply with all laws;
ordinances and regulations applicable to the services contemplated herein, including
those applicable to conflict of interest. Interested developers are presumed to be familiar
with all Federal, State and local laws, ordinances, codes, rules and regulations that may in
any way affect project implementation.

Withdrawals. Respondents must give notice in writing to Mr. Chad Taniguchi,
Executive Director within two (2) working days after the submission deadline when
exercising their right to withdraw their proposal.

Details and Omissions. The apparent silence of specifications and supplemental
information contained herein as to any detail or the omission from the specifications of
detailed description concerning any point will be regarded as meaning that only the best
commercial practices are to prevail and that only materials of the highest quality, correct
type, size, and design are to be used. All interpretations of these specifications will be
made on the basis of this statement.

Economy of Preparation. Submissions should be prepared simply and economically,
providing a straightforward, concise description of the respondent’s ability to fulfill the
requirements of the RFP.

Proprietary Information. All submissions received from respondents will become the
property of the HPHA and will not be returned to the respondents.

Respondent’s Certification. By submitting a proposal, the respondent certifies that he

has fully read and understands the requirements of this RFP and has full knowledge of
the scope, nature, and quality of work to be performed.
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Anti-Discrimination. Respondents agree that there will not be discrimination as to race,
sex, religion, color, age, creed, or national origin in regard to obligations, work, and
services performed under the terms of any contract ensuing from this RFP.

Personnel. In submitting their proposals, respondents are representing that the personnel
described in their proposals shall be available to perform the services described, barring
illness, accident, or other unforeseeable events of a similar nature in which cases the
respondent must be able to provide a qualified replacement. Furthermore, all personnel
shall be considered to be, at all times, the employees, consultants, or partners of the
respondent under its sole direction, and not employees or agents of the HPHA.

Certifications of Eligibility
Prior to award of a Contract, the Development Partner is required to submit the following
documents to the HPHA to demonstrate compliance with State laws:

i. Tax Clearance, Form A-6;

1i. Department of Labor and Industrial Relations, Application for Certificate of
Compliance, Form LIR #27; and

1ii. Certificate of Good Standing issued by the Department of Commerce and Consumer
Affairs Business Registration Division (BREG).

Alternatively, the Development Partner may choose to use the Hawaii Compliance
Express (HCE), which allows businesses to register online through a simple wizard

interface at;

http://vendors.echawaii.gov/hce/splash/welcome.html

The HCE provides the applicant with a “Certificate of Vendor Compliance” with current
compliance status as of the issuance date, accepted for both contracting purposes and
final payment. Vendors that elect to use the new HCE services will be required to pay
any annual fee of $12.00 to the Hawaii Information Consortium, LLC (HIC).

Insurance. The Development Partner will provide Comprehensive General Liability,
Comprehensive Automobile Liability, Employers Liability and Errors and Omissions
Liability coverage to protect itself and the HPHA. The State of Hawaii, the HPHA, its
employees and representatives must be named as an additional insured on all policies.
The policies will provide limits of coverage acceptable to the HPHA and will be provided
by highly rated insurance companies acceptable to the HPHA. The HPHA reserves the
right to impose additional insurance requirements prior to the execution of an agreement
resulting from this RFP.

Within fifteen days (15) after award of the Contract and prior to the execution of the
Contract, the Development Partner shall furnish to the Contracting Officer certificate(s)
of insurance as evidence of the existence of the following insurance coverage in amounts
not less than the amounts specified. This insurance must be maintained throughout the
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entire performance period. The amounts below are subject to change prior to the Step 2

RFP.

i.

ii.

111

iv.

Workers’ Compensation

The Development Partner shall carry Workers’ Compensation insurance in
such form and amount to satisfy, the applicable the State Workers’
Compensation Law. Workers” Compensation must be issued by an admitted
carrier authorized to do business in the State of Hawaii.

Fidelity Bond

The Development Partner shall obtain and maintain, at its sole expense
during the term of this Contract, a fidelity bond at a minimum of
$500,000.00, or the minimum amount required by the applicable program,
which shall cover all officers, employees, and agents of the Development
Partner and which shall protect the Development Partner against loss by
reason of, including but not limited to, fraud, dishonesty, forgery, theft,
larceny, embezzlement, wrongful abstraction or misappropriation or any
other dishonest criminal or fraudulent act, wherever committed and whether
committed directly or with others. The Development Partner shall furnish, at
no cost or expense to the HPHA, a certificate of such coverage, within thirty
days from the award of the Contract.

Errors and Omissions

The Development Partner shall obtain and maintain errors and omissions
professional liability coverage at its own expense at a minimum of
$1,000,000.00 per occurrence and $2,000,000.00 annual aggregate.

Liability Insurance

The Development Partner shall maintain the following minimum
insurance limits and coverage: '

Coverages Limits
Commercial General Liability $2,000,000 single limits per

occurrence for bodily injury and
personal property damage

Personal Injury Liability $1,000,000.00 single limits per
occurrence.

$2,000,000.00 for general aggregate

Automobile Insurance Bodily injury liability limits of
$1,000,000.00 each person and

27 RFP OED-2009-15 / Revitalize and Redevelop KPT



$1,000,000.00 per accident and
property damage liability limits of
$1,000,000.00 per accident OR
$2,000,000.00 combined single limit

Workers’ Compensation as Insurance to include Employer’s
required by laws of the State Liability. Both such coverages
of Hawaii shall apply to all employees of the

Development Partner and to all
employees of sub-contractors in case
any sub-contractor fails to provide
adequate similar protection for all
its employees

A certificate of insurance evidencing such insurance is required prior to
commencement of services. The insurance policy required by this
Contract shall contain the following clauses:

€) “This insurance shall not be canceled, limited in scope of coverage
or non-renewed until after 30 days written notice has been given to
the State of Hawaii, Hawaii Public Housing Authority (HPHA),
Office of the Executive Director, 1002 N. School Street, Bldg E,
Honolulu, Hawaii 96817.”

(b) “The State of Hawaii, the HPHA, its elected and appointed
officials, officers, and employees are added as additional insured

with respect to operations performed for the State of Hawaii and
HPHA.”

(© “It is agreed that any insurance maintained by the State of Hawaii
will apply in excess of, and not contribute with, insurance provided
by this policy.”

The minimum insurance required shall be in full compliance with the
Hawaii Insurance Code throughout the entire term of the Contract,
including all Supplemental Contracts.

Upon execution of the Contract, the Development Partner agrees to
deposit with the HPHA, certificate(s) of insurance necessary to satisfy the
HPHA that the insurance provisions of this Contract have been complied
with and to keep such insurance in effect and the certificate(s) on deposit
with the HPHA during the entire term of this Contract. Upon request of
the HPHA, the Development Partner shall be responsible for furnishing a
copy of the policy or policies.
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Failure of the Development Partner to provide and keep in force such
insurance shall be regarded as material default under this Contract. The
HPHA shall be entitled to exercise any or all of the remedies provided in
this Contract for default of the Development Partner.

The procuring of such required insurance shall not be construed to limit
the Development Partner’s liability hereunder nor to fulfill the
indemnification provisions and requirements of this Contract.
Notwithstanding said policy or policies of insurance, the selected
developer shall be obligated for the full and total amount of any damage,
injury, or loss caused by negligence or neglect connected with this
Contract.

Guarantees. The HPHA will not provide completion, operating deficit, or other
guarantees to investors from funds received by the HPHA under the public housing
development program, the Capital Fund or the Operating Fund.

Developer Fees. HUD has developed cost control and safe harbor guidelines for
acceptable development fees in HOPE VI and mixed finance projects. HUD reserves the
right to review and reject a negotiated fee if it does not meet the cost control guidelines.

Developer Fees to PHAs. If the HPHA acting as developer or co-developer of a project
is entitled to a fee, the fee is returned to the project. Only in cases where the project or
subsequent phases of the project cannot benefit from the reinvested developer fee, may
the HPHA use the developer fee for other low-income housing purposes.

HUD Contract Requirements. If the HPHA enters into a Contract with the

Development Partner, the Development Partner’s Contract must contain provisions of 24

CFR part 85.36 (i). Federal agencies are permitted to require changes, remedies, changed

conditions, access and records retention, suspension of work, and other clauses approved

by the Office of Federal Procurement Policy.

. Administrative, contractual, or legal remedies in instances where contractors violate
or breach contract terms, and provide for such sanctions and penalties as may be
appropriate. (Contracts more than the simplified acquisition threshold).

Termination for cause and for convenience by the grantee or subgrantee including the
manner by which it will be effected and the basis for settlement. (All contracts in
excess of $10,000).

Compliance with Executive Order 11246 of September 24, 1965, entitled "Equal
Employment Opportunity”, as amended by Executive Order 11375 of October 13,
1967, and as supplemented in Department of Labor regulations (41 CFR chapter 60).
(All construction contracts awarded in excess of $10,000 by grantees and their
contractors or subgrantees).

Compliance with the Copeland "Anti-Kickback" Act (18 U.S.C. 874) as
supplemented in Department of Labor regulations (29 CFR part 3). (All contracts and
subgrants for construction or repair).

Compliance with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) as supplemented
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by Department of Labor regulations (29 CFR part 5). (Construction contracts in
excess of $2,000 awarded by grantees and subgrantees when required by Federal
grant program legislation).

Compliance with Sections 103 and 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 327A 330) as supplemented by Department of Labor
regulations (29 CFR part 5). (Construction contracts awarded by the developer in
excess of $2,000, and in excess of $2,500 for other contracts which involve the
employment of mechanics or laborers).

Notice of awarding agency requirements and regulations pertaining to reporting.
Notice of awarding agency requirements and regulations pertaining to patent rights
with respect to any discovery or invention which arises or is developed in the course
of or under such contract.

Awarding agency requirements and regulations pertaining to copyrights and rights in
data.

Access by the HPHA, the State Legislature, the Federal grantor agency, the
Comptroller General of the United States, or any of their duly authorized
representatives to any books, documents, papers, and records of the contractor which
are directly pertinent to that specific contract for the purpose of making audit,
examination, excerpts, and transcriptions.

Retention of all required records for three years after grantees or subgrantees make
final payments and all other pending matters are closed.

Compliance with all applicable standards, orders, or requirements issued under
section 306 of the Clean Air Act (42 U.S.C. 1857 (h)), section 508 of the Clean Water
Act (33 U.S.C. 1368), Executive Order 11738, and Environmental Protection Agency
regulations (40 CFR part 15). (Contracts, subcontracts, and subgrants of amounts in
excess of $100,000).

Mandatory standards and policies relating to energy efficiency which are contained in
the state energy conservation plan issued in compliance with the Energy Policy and
Conservation Act (Pub. L. 94A 163, 89 Stat. 871).

Cancellation of the RFP. This RFP may be canceled and any or all proposals may be
rejected in whole or in part, when it is determined to be in the best interests of the State.

Rejection of Proposals. The HPHA reserves the right to consider as acceptable only
those proposals submitted in accordance with all requirements set forth in this RFP and
which demonstrate an understanding of the problems involved and comply with the scope
of work. Except for alternative plans to demolish or not demolish the existing KPT high
rises, which are welcome, a proposal offering any other set of terms and conditions
contradictory to those included in this RFP may be rejected without further notice.
Additional issues by interested developers may be raised during the Pre-Proposal
Conference.

A proposal may be automatically rejected for any one or more of the following reasons:

1. Determined to be unreasonable in price, including not only the total price of the
proposal, but the prices for individual items as well; or
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2. Determined to offer a set of terms or conditions that are contradictory to the
minimum requirements included in this RFP (except for alternative plans to
demolish or not demolish the existing KPT high rises, which are welcome).

3. Late proposals (HAR Section 3-122-16.08)
4. Inadequate response to request for proposals (HAR Section 3-122-97)

5. Proposal not responsive (HAR Section 3-122-97)

6. Applicant not responsible (HAR Section 3-122-97)

Notice of Award. Any Contract arising out of this solicitation is subject to the approval
of the Department of the Attorney General as to form, and to all further approvals,
including the approval of HUD as may be required by statute, regulation, rule, order or
other directive.

Protests. An interested developer may protest the solicitation or award of services only
for a serious violation of procurement policies and operational procedures. Only the
following matters may be protested:

D A state purchasing agency’s failure to follow procedures established by
Chapter 103D, HRS.

2) A state purchasing agency’s failure to follow any rule established by Chapter
103D, HRS.

3) A state purchasing agency’s failure to follow any procedure, requirement, or
evaluation criteria in a request for proposals issued by the state purchasing
agency.

The Notice of Protest shall be mailed by United States Postal Service (USPS) or hand-
delivered to the head of the State Contracting Office conducting the protested
procurement and the Procurement Officer who is conducting the procurement within five
(5) business days of the postmark of the Notice of Non-Award sent to the protester.
Delivery services other than USPS shall be considered hand-deliveries and considered on
the date of actual receipt by the State Contracting Office.

Head of State Contracting Office Procurement Officer

Name: Chad K. Taniguchi Name: Rick T. Sogawa

Title: Executive Director Title: Acting Procurement Officer
Mailing P.O. Box 17907 Mailing P.O. Box 17907

Address: Honolulu, Hawaii 96817 Address: Honolulu, Hawaii 96817
Business 1002 N. School St, Bldg. E | Business 1002 N. School St, Bldg. D
Address: Honolulu, Hawaii 96817 Address: Honolulu, Hawaii 96817
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XI.

Availability of Funds
The award of a Contract and any allowed renewal or extension is subject to allotments

made by the Director of Finance, State of Hawaii, pursuant to Chapter 37, HRS, and
subject to the availability of State and/or Federal funds.

HUD Certifications

Interested developers are required to submit the following forms with their proposal.
Forms can be downloaded from the HUD website at www.hud.gov.

Instructions to Offerors Non-Construction, Form HUD 5369-B
Certifications and Representatives of Offerors, Form HUD 5369-C
General Conditions for Non-Construction Contracts, Form HUD-5370-C

General Contract Conditions for Small Construction/Development Contracts,
Form 5370-EZ

Attachments

Wage Certificate for Service Contracts

General Conditions Form HUD-5370

General Conditions, State AG General Conditions

Instructions to Offerors Non-Construction, Form HUD 5369-B
Certifications and Representatives of Offerors, Form HUD 5369-C
General Conditions for Non-Construction Contracts Form, HUD-5370-C

General Contract Conditions for Small Construction/Development Contracts,
Form 5370-EZ
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WAGE CERTIFICATE

SUBJECT: PROPOSAL NO. RFP OED-2009-15

DESCRIPTION OF PROJECT

REVITALIZE AND REDEVELOP KUHIO PARK TERRACE
AND KUHIO HOMES ON THE ISLAND OF OAHU

Pursuant to Section 103-55, HRS, I hereby certify that if awarded the
contract is in excess of $25,000.00 the services will be performed under the
following conditions:

L. The services shall be performed by employees at wages or
salaries not less than wages or salaries paid to public officers and employees
doing similar work.

2. All applicable laws of the Federal and State governments
relating to worker’s compensation, unemployment compensation, payment
of wages, and safety will be fully complied with.

I understand that all payments required by Federal and State laws to
be made by employers for the benefit of their employees are to be paid in
addition to the base wages required by section 103-55, HRS.

OFFEROR:

BY:

Signature of Person Authorized to Sign this Offer.

Please Print

NAME:

TITLE:

DATE:

Wage Certificate RFP PMC-2009- /KPT



General Conditions for Construction U.S. Department of Housing and Urban
. . Development
Contracts - Public Housing Programs Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 12/31/2011)

Applicability. This form is applicable to any ‘
construction/development contract greater than $100,000.

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 24 CFR 85.36, and
those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and
Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts
awarded by Public Housing Agencies (PHAs).

The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be
unable to enforce their contracts. ’

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information. Responses to the collection of information are required to obtain a benefit or to retain a benefit.

The information requested does not lend itself to confidentiality.

HUD may not conduct or sponsor, and a person is not required to respond to a collection of information unless it displays a currently
valid OMB number. :

aple O 0 BN
Clause Page Clause Page
1. Definitions 2 Admin | —
2. Contractor's Responsibility for Work 2 25 Contract Period 9
3. Architect’s Duties, Responsibilities and Authority 2 26. Order of Precedence ] 9
4. Other Contracts 3 27. Payments 9
on on emen 28. Contract Modifications 10
5. Preconstruction Conterence and Notice to Proceed 3 29. Changes 10
6. Construction Progress Schedule 3 30. Suspension of Work 11
7. Site Investigation and Conditions Affecting the Work 3 31. Disputes 11
1 8. Differing Site Conditions 4 32. Default 11
9. Specifications and Drawings for Construction 4 33 Liguidated Damages 12
10. | As-Built Drawings 5 34. Termination of Convenience 12
11. | Material and Workmanship 5 35. Assignment of Contract 12
12. | Permits and Codes 5 36. Insurance 12
13. | Health, Safety, and Accident Prevention 6 37. Subcontracts 13
14. | Temporary Buildings and Transportation Materials 6 38. Subcontracting with Small and Minority Firms, Women's 13
Business Enterprise, and Labor Surplus Area Firms
15. | Availability and Use of Utility Services 6 39. Equal Employment Opporiunity 13
16. | Protection of Existing Vegetation, Structures, Equipment, 40. Employment, Training, and Contracting Opportunities for 14
Utilities, and Improvements 6 Low-Income Persons, Section 3 of the Housing and
Urban Development Act of 1968
17. | Temporary Buildings and Transportation Materials 7 41. Interest of Members of Congress 15.:
18. | Clean Air and Water 7 42, Interest of Members, Officers, or Employees and Former 15
Members, Officers, or Employees
19. | Energy Efficiency 7 43. Limitations on Payments Made to Influence 15
20. | Inspection and Acceptance of Construction 7 44. Royalties and Patents 15
21. | Use and Po ion Prior to Completion 8 45, Examination and Retention of Contractor's Records 1 15
22. | Warranty of Title 8 48. Labor Standards-Davis-Bacon and Related Acts 15
23. | Warranty of Construction 8 47. Non-Federal Prevailing Wage Rates 19
24. | Prohibition Against Liens 9 48. Procurement of Recovered Materials 19
Previous editions are obsolete Page 1 of 19 form HUD-5370 (11/2006)

Replaces form HUD-5370-A ref Handbooks 7417.1 & 7485.3G




1. Definitions

(a) “Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect's
authority is as set forth elsewhere in this contract.

(b) “Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes ali formal
changes to any of those documents by addendum,
change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized :
representative of the Contracting Officer also designated
in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Contractor. '

(d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein.

(f) “HUD” means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated
to act on its behalf. HUD has agreed, subject to the
provisions of an Annual Contributions Contract (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD's role, nothing in this
contract shall be construed to create any contractual
relationship between the Gontractor and HUD.

(9) “Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) “PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this
contract.

(i) “Specifications” means the written description of the
technical requirements for construction and includes the
criteria and tests for determining whether the
requirements are met.

(1) “Work” means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’s Responsibility for Work

(a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least| ] (12 percent
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Contractor. L

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature..
occasioned by the Contractor’s performance. The
Contractor shall also be responsible for all materials
delivered and work performed until completionand - - ...
acceptance of the entire work, except for any completed
unit of work which may have been accepted under.the
contract. :

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
do so. -

(f) The Contractor shall confine all operations (including
storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer.

(g) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor’s responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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{(b) The Architect shall serve as the Contracting Officer's

technical representative with respect to architectural, 6. Construction Progress Schedule

engineering, and design matters related to the work

performed under the contract. The Architect may provide (a) The Contractor shall, within five days after the work

direction on contract performance. Such direction shall be

within the scope of the contract and may not be of a

nature which: (1) institutes additional work outside the

scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the

Construction Progress Schedule; or (5) changes any of

the other express terms or conditions of the contract.

(c) The Architect’s duties and responsibilities may include but
shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’s designated representative
at the site;

commences on the contract or another period of time
determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three
copies of a practicable schedule showing the order in
which the Contractor proposes to perform the work, and
the dates on which the Contractor contemplates starting
and completing the several salient features of the work
(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the

specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
maodifications for issuance by the Contracting Officer;

(3) Reviewing and making recommendations with respect
to - (i) the Contractor’s construction progress
schedules; (ii) the Contractor’s shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor's
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work compléted under the
contract.

4. Other Contracts

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,
without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days
of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Gontractor to comply with the requirements

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer
that the Contractor is not prosecuting the work with
sufficient diligence to ensure completion within the time
specified in the Contract. Upon making this
determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

5. Pre-construction Conference and Notice to Proceed

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

{b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

reasonably necessary to ascertain the nature and
location of the work, and that it has investigated and
satisfied itself as to the general and local conditions
which can affect the work or its cost, including but not
limited to, (1) conditions bearing upon transportation,
disposal, handling, and storage of materials; (2) the
availability of labor, water, electric power, and roads;(3)
uncertainties of weather, river stages, tides, or similar
physical conditions at the site; (4) the conformation and
conditions of the ground; and (5) the character of
equipment and facilities needed preliminary to and during
work performance. The Contractor also acknowledges
that it has satisfied itself as to the character, quality, and
quantity of surface and subsurface materials or obstacles
to be encountered insofar as this information is
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reasonably ascertainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

{(b) The PHA assumes no responsibility for any conclusions

or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

{a) The Contractor shall promptly, and before the conditions

are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at
the site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the site(s),
of an unusual nature, which differ materially from those
ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

{b) The Contracting Officer shall investigate the site

conditions promptly after receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has -
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor’s cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment

to the contract under this clause shall be allowed, unless
the Contractor has given the written notice required;
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer.

(d) No request by the Gontractor for an equitable adjustment

to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specificatiions and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the

drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govem. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

(b)

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and
other information as considered necessary, unless
otherwise provided.

Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer
is intended and similarly the words “approved”,
“acceptable”, “satisfactory”, or words of like import shall
mean “approved by”, or “acceptable t0”, or “satisfactory
to” the Contracting Officer, unless otherwise expressly
stated.

n o«

(c) Where “as shown”, “as indicated”, “as detailed”, or words

(d)

(e)

U]

of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.
“Shop drawings” means drawings, submitted to the.PHA
by the Contractor, subcontractor, or any lower tier -
subcontractor, showing in detail (1) the proposed ...
fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment details) of
materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain-in-detail
specific portions of the work required by the contract. The
PHA may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this: - . -
contract.

If this contract requires shop drawings, the Contractor :
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
without evidence of the Contractor’s approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA’s
reasons therefore. Any work done before such approval
shall be at the Contractor’s risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such .
drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below. o

If shop drawings show variations from the contract
requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the.
time of submission. If the Architect approves any such .
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
madification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(9) It shall be the responsibility of the Contractor to make

timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

(h) The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the
PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon
completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.

(i) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all shop drawings prepared by subcontractors
are submitted to the Contracting Officer.

10. As-Built Drawings

(a) “As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. “As-
built drawings” shall be synonymous with “Record
drawings.”

(b) As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

(c) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

(b) Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer’s
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to
the Contracting Officer the name of the manufacturer,
the model number, and other information concerning
the performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the
construction project for which the material or product
is intended to be used. )

(8) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and. certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract
requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(6) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govem the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items. .
submitted for approval or may approve materials on:
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient:

(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The
Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and
regulations. Notwithstanding the requirement of the
Contractor to comply with the drawings and specifications
in the contract, all work installed shall comply with all
applicable codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations
bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,

and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to property, materials, supplies, and
equipment; and,

(4) Avoid work interruptions.

{b) For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued.by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

(2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

{c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work
performed under this contract resulting in death,
traumatic injury, occupational disease, or damage to
property, materials, supplies, or equipment, and shali
report this data in the manner prescribed by 29 CFR Part
1904.

(d) The Contracting Officer shall notify the Contractor of any

noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor’s representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances.

{e) The Contractor shall be responsible for its subcontractors’

compliance with the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall
direct as a means of enforcing such provisions.

14.

15.

Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of

utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

(b) The Contractor, at its expense and in a manner

16.

satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of determining
charges. Before final acceptance of the work by the PHA,
the Contractor shall remove all the temporary
connections, distribution lines, meters, and associated
paraphernalia.

Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,

equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically

authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing

improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked. -

(d) The Contractor shall shore up, brace, underpin, secure,

and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e) Any equipment temporarily removed as a result of work

under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise
required by the specifications.

(9) No structural members shall be altered or in any way
weakened without the written authorization of the
Contracting Officer, unless such work is clearly specified
in the plans or specifications.

(h) If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels
when brought together by the removal of intervening
work, unless such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Gontractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

(i) The Contractor shall indemnify and save harmless the
PHA from any damages on account of settiement or the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
alt loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

(k) The Contractor shall repair any damage to vegetation,
structures, equipment, utilities, or improvements,
including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect
them from damage. The Contractor shall repair or pay for
the repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

19. Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are
contained in the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the
contract is performed.

20. Inspection and Acceptance of Construction

(a) Definitions. As used in this clause -

(1) "Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms o contract requirements.

(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures. .

(b) The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the

PHA and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

(d) The presence or absence of the PHA inspector does not

relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer’s written authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer.

(e) The Contractor shall promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor
for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.

(9) The Contractor shall, without charge, replace or correct
work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its
interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

(h) If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Contractor, or (2) terminate for default the Contractor's
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work, the
PHA considers it hecessary or advisable, to examine
work already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, includirg, if
completion of the work was thereby delayed, an
extension of time.

(i) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines
and designates can be accepted separately. Acceptance
shall be final and conclusive except for latent defects,
fraud, gross mistakes amounting to fraud, or the PHA's
right under any warranty or guarantee. :

21, Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms
of the contract. The PHA's possession or use shall not be
deemed an acceptance of any work under the contract.

{b) While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1)
the loss of or damage to the work resulting from the
PHA's possession or use, notwithstanding the terms of
the clause entitied Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be
modified in writing accordingly.

22, Warranty of Title

The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

23. Warranty of Construction

(a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of
(one year unless otherwise indicated) from the date of
final acceptance of the work. If the PHA takes possession
of any part of the work before final acceptance, this
warranty shall continue for a period of (one year unless
otherwise indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor’s
expense, any failure to conform, or any defect. in
addition, the Contractor shall remedy, at the Contractor’s
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—

(1) The Contractor's failure to conform to contract require-
ments; or

(2) Any defects of equipment, material, workmanship or
design furished by the Contractor.

(c) The Contractor shall restore any work damaged in
fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contractor’s expense.

(f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Contractor shall:

(1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.

(9) In the event the Contractor’s warranty under paragraph
(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer's or supplier's warranty.
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(h) Unless a defect is caused by the negligence of the
Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect
of material or design furnished by the PHA nor for the
repair of any damage that results from any defect in PHA
furnished material or design.

(i) Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

(i) This warranty shall not limit the PHA's rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24, Prohibition Against Liens
The Contractor is prohibited from placing a lien on the

PHA’s property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

lireme

25. Contract Period

The Contractor shall complete all work required under
this contract within calendar days of the
effective date of the contract, or within the time schedule
established in the notice to proceed issued by the
Contracting Officer.

26. Order of Provisions

In the event of a conflict between these General
Conditions and the Specifications, the General
Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In the event
of such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

27. Payments

(a) The PHA shall pay the Contractor the price as provided in
this contract.

(b) The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses.

(c) Before the first progress payment under this contract, the
Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown

shall be approved by the Contracting Officer and must be

acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate
breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

{(d) The Contractor shall submit, on forms provided by the
PHA, periodic estimates showing the value of the work
performed during each period based upon the approved
breakdown of the contract price. Such estimates shall be
submitted not later than days in advance of
the date set for payment and are subject to correction
and revision as required. The estimates must be
approved by the Confracting Officer with the concurrence
of the Architect prior to payment. If the contract covers
more than one project, the Contractor shall furnish a
separate progress payment estimate for each.

(e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the
following certification, or payment shall not be made:
| hereby certify, to the best of my knowledge and belief, -
that:

(1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract, and timely payments will be made from the.
proceeds of the payment covered by this certification,
in accordance with subcontract agreements; and,

(3) This request for progress payments does not include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

Name;

Title:

Date:

(f) Except as otherwise provided in State law, the PHA shall
retain ten (10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor’s performarce and progress are satisfactory,
the PHA may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determines that the Contractor’s
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are satisfactory.

(9) The Contracting Officer may authorize material delivered
on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other
than the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Officer.

stored in a bonded warehouse, storage yard, or similar (c) When a proposed modification requires the approval of

suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such

HUD prior to its issuance (e.g., a change order that
exceeds the PHA’s approved threshold), such
modification shall not be effective until the required
approval is received by the PHA.

documentation as the Contracting Officer may require to 29. Changes

assure the protection of the PHA'’s interest in such

materials. The Contractor shall remain responsible for (a) The Contracting Officer may, at any time, without notice

such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Gontractor from the sole responsibility for all
material and work upon which payments have been
made or the restoration of any damaged work; or, (2)
waiving the right of the PHA to require the fulfillment of all

to the sureties, by written order designated or indicated to

be a change order, make changes in the work within the

general scope of the contract including changes:

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) PHA-fumished facilities, equipment, materials,
services, or site; or,

(4) Directing the acceleration in the performance of the
work.

of the terms of the contract. In the event the work of the (b) Any other written order or oral order (which, as used in

Contractor has been damaged by other contractors or
persons other than employees of the PHA in the course
of their employment, the Contractor shall restore such
damaged work without cost to the PHA and to seek
redress for its damage only from those who directly
caused it.

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final

this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

acceptance of all work; and (2) presentation of release of (c) Except as provided in this clause, no order, statement or

all claims against the PHA arising by virtue of this
contract, other than claims, in stated amounts, that the
Contractor has specifically excepted from the operation of

conduct of the Contracting Officer shalt be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

the release. Each such exception shall embrace no more (d) If any change under this clause causes an increase or

than one claim, the basis and scope of which shall be
clearly defined. The amounts for such excepted claims
shall not be included in the request for final payment. A
release may also be required of the assignee if the
Contractor’s claim to amounts payable under this coniract
has been assigned.

(i) Prior to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other
evidence of payment from all persons performing work
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the

decrease in the Contractor’s cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no
proposal for any change under paragraph (b) above shall
be allowed for any costs incurred more than 20 days (5
days for oral orders) before the Contractor gives written
notice as required. In the case of defective specifications
for which the PHA is responsible, the equitable
adjustment shall include any increased cost reasonably
incurred by the Contractor in attempting to comply with
the defective specifications.

Contractor and its subcontractors or material suppliers; (e) The Contractor must assert its right to an adjustment

or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract

under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the period for submission. The proposal may be
included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final
payment under this contract.

maodification shall be authorized in writing. (f) The Contractor’s written proposal for equitable adjustment

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

shall be submitted in the form of a lump sum proposal
supported with an itemized breakdown of all increases
and decreases in the contract in at least the following

details:
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(1) Direct Costs. Materials (list individual items, the
quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated
with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance; :
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change.

The allowability of the direct and indirect costs shall be

determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisition Regulation (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in effect on

the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work
shall include a credit for profit and may include a credit
for indirect costs. On proposals covering both increases
and decreases in the amount of the contract, the
application of indirect costs and profit shall be on the net-
change in direct costs for the Contractor or subcontractor
performing the work.

(9) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein.
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(i) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the
Contracting Officer determines appropriate for the
convenience of the PHA.

{b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing
accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or
excluded under any other provision of this contract.

(c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of the
act or failure to act involved (but this requirement shall
not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) “Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be
resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clauss, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer’s decision shall be final unless
the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA'’s policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer’s decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32, Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by
written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that
has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for
completing the work. The Contractor and its sureties shall
be liable for any damage to the PHA resuiting from the
Contractor’s refusal or failure to complete the work within
the specified time, whether or not the Contractor’s right to
proceed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing
the work.

{(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this

clause if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(iii) acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v) floods, (i)
epidemics, (vii) quarantine restrictions, (viii) strikes,
(ix) freight embargoes, (x) unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it

is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liquidated Damages

(a) If the Contractor fails to complete the work within the time

specified in the contract, or any extension, as specified in
the clause entitied Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of
$ Contracting Officer insert amount] for
each day of delay. if different completion dates are
specified in the contract for separate parts or stages of
the work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contractor’s delay or nonperformance
is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by delay.

(b) If the PHA terminates the Contractor’s right to proceed,

the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor’s right to

34.

proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

Termination for Convenience

(a) The Contracting Officer may terminate this contract in

whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is terminated, and the date upon
which such termination becomes effective.

(b) If the performance of the work is terminated, either in

(c)

whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the site, payment for which has not been made by the
PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA,;
and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

The Contracting Officer will act on the Contractor’s claim
within days (60 days unless otherwise indicated) of
receipt of the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly

35.

36.

made subject to the provisions of the Disputes clause of
this contract.

Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

Insurance

(a) Before commencing work, the Contractor and each

subcontractor shall furnish the PHA with certificates of

insurance showing the following insurance is in force and

will insure all operations under the Contract:

(1) Workers’ Compensation, in accordance with state or
Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ [Contracting Officer insert amount}
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall
cover the use of all equipment, hoists, and vehicles
on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a “claims-
made” policy, then the following additional
requirements apply: the policy must provide a
“retroactive date” which must be on or before the
execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(8) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and
property damage of not less than $,

[Contracting Officer insert amount] per occurrence.

(b) Before commencing work, the Contractor shall furnish the

PHA with a certificate of insurance evidencing that
Builder's Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder's Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Gontract work is accepted by
the PHA. The Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder’s Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA's existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All insurance shall be carried with companies which are

financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications
and change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(¢) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persons directly employed by the
Contractor.

(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable
to the work of subcontractors.

(e) Nothing contained in this contract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women’s Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women’s business enterprises are solicited whenever
they are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and
women’s business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by
small and minority businesses and women'’s business
enterprises; and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor
agrees as follows:

(a) The Contractor shall not discriminate against any
employee or applicant for employment because of race,
color, religion, sex, national origin, or handicap.

(b) The Contractor shall take affirmative action to ensure that
applicants are employed, and that employees are treated
during employment without regard to their race, color,
religion, sex, national origin, or handicap. Such action
shall include, but not be limited to, (1) employment, (2)
upgrading, (3) demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selection
for training, including apprenticeship.
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(c) The Contractor shall post in conspicuous places available
to employees and applicants for employment the notices
to be provided by the Gontracting Officer that explain this
clause.

(d) The Contractor shall, in all solicitations or advertisements
for employees placed by or on behalf of the Contractor,
state that all qualified applicants will receive
consideration for employment without regard to race,
color, religion, sex, national origin, or handicap.

(e) The Contractor shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers’ representative of the
Contractor's commitments under this clause, and post
copies of the notice in conspicuous places available to
employees and applicants for employment.

(f) The Contractor shall comply with Executive Order 11246,
as amended, and the rules, regulations, and orders of the
Secretary of Labor.

(g) The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended, Section
503 of the Rehabilitation Act of 1973, as amended, and
by rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto. The Contractor shall permit
access 1o its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.

(h) In the event of a determination that the Contractor is not
in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be
canceled, terminated, or suspended in whole or in part,
and the Contractor may be declared ineligible for further
Government contracts, or Federally assisted construction
contracts under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be
imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended, the
rules, regulations, and orders of the Secretary of Labor,
or as otherwise provided by law.

(i) The Contractor shall include the terms and conditions of
this clause in every subcontract or purchase order unless
exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246,
as amended, so that these terms and conditions will be
binding upon each subcontractor or vendor. The
Contractor shall take such action with respect to any
subcontract or purchase order as the Secretary of
Housing and Urban Development or the Secretary of
Labor may direct as a means of enforcing such
provisions, including sanctions for noncompliance;
provided that if the Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor
as a result of such direction, the Contractor may request
the United States to enter into the litigation to protect the
interests of the United States.

(i) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of
the Housing and Urban Development Act of 1968.

(a) The work to be performed under this coniract is subject to
the requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be
directed to low- and very low-income persons, particularly
persons who are recipients of HUD assistance for
housing.

(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor
has a collective bargaining agreement or other
understanding, if any, a notice advising the labor
organization or workers' representative of the contractor's
commitments under this section 3 clause, and will post
copies of the notice in conspicuous places at the work
site where both employees and applicants for training
and employment positions can see the notice. The notice
shall describe the section 3 preference, shall set forth
minimum number and job titles subject to hire, availability
of apprenticeship and training positions, the qualifications
for each; and the name and location of the person(s)
taking applications for each of the positions; and the
anticipated date the work shall begin.

(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees to take appropriate
action, as provided in an applicable provision of the
subcontract or in this section 3 clause, upon a finding that
the subcontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment
positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the contractor's obligations under 24 CFR Part 135.

(fy Noncompliance with HUD's regulations in 24 CFR Part
135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted contracts.

(g) With respect to work performed in connection with section
3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assistance Act
(25 U.S.C. 450e) also applies to the work to be
performed under this contract. Section 7(b) requires that
to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given
to Indians, and (ii) preference in the award of contracts
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and section 7(b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7(b).
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41.

42,

43

Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part
of this contract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

. Limitations on Payments made to Influence Certain

Federal Financial Transactions

(a) The Contractor agrees to comply with Section 1352 of

Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

(b) The Contractor further agrees to comply with the

44.

45,

requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) -have been paid, or will be paid, to any
person for influencing or attempting to influence an officer
or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

Examination and Retention of Contractor’s Records

(a) The PHA, HUD, or Comptrolier General of the United

States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor’s directly pertinent books, documents, papers,
or other records involving fransactions related to this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts

under this contract a clause substantially the same as
paragraph (a) above. "Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)

46.

and {b) above for records relating to (1) appeals under
the Disputes clause of this contract, (2) litigation or
settlement of claims arising from the performance of this
contract, or (3) costs and expenses of this contract to
which the PHA, HUD, or Comptroller General or any of
their duly authorized representatives has taken exception
shall continue until disposition of such appeals, litigation,
claims, or exceptions.

Labor Standards - Davis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below
shall apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.

(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally. and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers
or mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer’s payroll records accurately set forth the time
spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shalll
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be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance
with the wage determination. HUD shall approve
an additional classification and wage rate and
fringe benefits therefor only when all the following
criteria have been met: (A) The work to be
performed by the classification requested is not
performed by a classification in the wage
determination; and (B) The classification is utilized
in the area by the construction industry; and (C)
The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage
determination.

(i) If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.
The Administrator, or an authorized
representative, will approve, modify, or disapprove
every additional classification action within 30
days of receipt and so advise HUD or its designee
or will notify HUD or its designee within the 30-day
period that additional time is necessary.

(iii) In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all
interested parties and the recommendation of
HUD or its designee, to the Administrator of the
Wage and Hour Division for determination. The
Administrator, or an authorized representative, will
issue a determination within 30 days of receipt
and so advise HUD or its designee or will notify
HUD or its designee within the 30-day period that
additional time is necessary.

(iv) The wage rate (including fringe benefits where
appropriate} determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work is performed in classification.

(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee

or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets
for the meeting of obligations under the plan or
program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the
work and preserved for a period of three years
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worket, his or her
correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a)(1)(iv), that the wages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program described in section 1(b}(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainees under approved programs
shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
all payrolls to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number
029-005-00014-1) is available for this purpose
and may be purchased from the Superintendent of
Documents, U.S. Government Printing Office,
Washington, D.C. 20402. The Contractor is
responsible for the submission of copies of
payrolls by all subcontractors. (Approved by the
Office of Management and Budget under OMB
Control Number 1214-0149.)

Each payroll submitted shall be accompanied by a

“Statement of Compliance,” signed by the

Contractor or subcontractor or his or her agent

who pays or supervises the payment of the

persons employed under the contract and shall
certify the following:

(A) That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

(C) That each laborer or mechanic has been paid
not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

{iify The weekly submission of a propetly executed
certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the
requirements for submission of the “Statement of
Compliance” required by subparagraph (c)(2)(ii) of
this clause.

(iv) The falsification of any of the above certifications
may subject the Contractor or subcontractor to
civil or criminal prosecution under Section 1001 of
Title 18 and Section 3729 of Title 31 of the United
States Code.

(i

=

(3) The Contractor or subcontractor shall make the

records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, or if
a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate) specified in the Contractor’s or
subcontractor’s registered program shall be observed.
Every apprentice must be paid at not less than the
rate specified in the registered program for the
apprentice’s level of progress, expressed as a
percentage of the journeyman hourly rate specified in
the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for
the applicable classification. If the Administrator of the
Wage and Hour Division determines that a different
practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with
that determination. In the event OATELS, or a State
Apprenticeship Agency recognized by OATELS,
withdraws approval of an apprenticeship program, the
Contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined
rate for the work performed until an acceptable
program is approved.

{2) Trainees. Except as provided in 29 CFR 5.16,

trainees will not be permitted to work at less than the
predetermined rate for the work performed unless
they are employed pursuant to and individually
registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for
the trainee’s level of progress, expressed as a
percentage of the journeyman hourly rate specified in
the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions
of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the
full amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work
on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the
applicable wage rate in the wage determination for
the work actually performed. In the event the
Employment and Training Administration withdraws
approval of a training program, the Contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed
until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The -
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract
and for debarment as a Contractor and a subcontractor
as provided in 29 CFR 5.12.

(9) Compliance with Davis-Bacon and related Act
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Paris 1, 3,
and 5 are herein incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or
any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their
representatives.

(i) Certification of eligibility.

(1) By entering into this contract, the Contractor certifies
that neither it (nor he or she) nor any person or firm
who has an interest in the Contractor's firm is a
person or firm ineligible to be awarded contracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.

(1) Overtime requirements. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this
clause.

(8) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all these
provisions.
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:

(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with
respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with

. the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the
highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of
competition. The Contractor shall procure items
designated in the EPA guidelines that contain the highest
percentage of recovered materials practicable unless the
Contractor determines that such items: (1) are not
reasonably available in a reasonable period of time; (2)
fail to meet reasonable performance standards, which
shall be determined on the basis of the guidelines of the
National Institute of Standards and Technology, if
applicable to the item; or (3) are only available at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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GENERAL CONDITIONS

1. Coordination of Services by the STATE. The head of the purchasing agency (“HOPA”) (which term includes
the designee of the HOPA) shall coordinate the services to be provided by the CONTRACTOR in order to
complete the performance required in the Contract. The CONTRACTOR shall maintain communications with
HOPA at all stages of the CONTRACTOR'S work, and submit to HOPA for resolution any questions which
may arise as to the performance of this Contract. "Purchasing agency" as used in these General Conditions
means and includes any governmental body which is authorized under chapter 103D, HRS, or its implementing
rules and procedures, or by way of delegation, to enter into contracts for the procurement of goods or services
or both.

2. Relationship of Parties: Independent Contractor Status and Responsibilities, Including Tax Responsibilities.

a. In the performance of services required under this Contract, the CONTRACTOR is an "independent
contractor," with the authority and responsibility to control and direct the performance and details of
the work and services required under this Contract; however, the STATE shall have a general right to
inspect work in progress to determine whether, in the STATE'S opinion, the services are being
performed by the CONTRACTOR in compliance with this Contract. Unless otherwise provided by
special condition, it is understood that the STATE does not agree to use the CONTRACTOR
exclusively, and that the CONTRACTOR is free to contract to provide services to other individuals or
entities while under contract with the STATE.

b. The CONTRACTOR and the CONTRACTOR'S employees and agents are not by reason of this

‘ Contract, agents or employees of the State for any purpose, and the CONTRACTOR and the
CONTRACTOR'S employees and agents shall not be entitled to claim or receive from the State any
vacation, sick leave, retirement, workers' compensation, unemployment insurance, or other benefits
provided to state employees.

c. The CONTRACTOR shall be responsible for the accuracy, completeness, and adequacy of the
CONTRACTOR'S performance under this Contract. Furthermore, the CONTRACTOR intentionally,
voluntarily, and knowingly assumes the sole and entire liability to the CONTRACTOR'S employees
and agents, and to any individual not a party to this Contract, for all loss, damage, or injury caused by
the CONTRACTOR, or the CONTRACTOR'S employees or agents in the course of their
employment.

d. The CONTRACTOR shall be responsible for payment of all applicable federal, state, and county taxes
and fees which may become due and owing by the CONTRACTOR by reason of this Contract,
including but not limited to (i) income taxes, (ii) employment related fees, assessments, and taxes, and
(iii) general excise taxes. The CONTRACTOR also is responsible for obtaining all licenses, permits,
and certificates that may be required in order to perform this Contract.

e. The CONTRACTOR shall obtain a general excise tax license from the Department of Taxation, State
of Hawaii, in accordance with section 237-9, HRS, and shall comply with all requirements thereof.
The CONTRACTOR shall obtain a tax clearance certificate from the Director of Taxation, State of
Hawaii, and the Internal Revenue Service, U.S. Department of the Treasury, showing that all
delinquent taxes, if any, levied or accrued under state law and the Internal Revenue Code of 1986, as
amended, against the CONTRACTOR have been paid and submit the same to the STATE prior to
commencing any performance under this Contract. The CONTRACTOR shall also be solely
responsible for meeting all requirements necessary to obtain the tax clearance certificate required for
final payment under sections 103-53 and 103D-328, HRS, and paragraph 17 of these General
Conditions. '

f. The CONTRACTOR is responsible for securing all employee-related insurance coverage for the
CONTRACTOR and the CONTRACTOR'S employees and agents that is or may be required by law,
and for payment of all premiums, costs, and other liabilities associated with securing the insurance
coverage.
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g. The CONTRACTOR shall obtain a certificate of compliance issued by the Department of Labor and
Industrial Relations, State of Hawaii, in accordance with section103D-310, HRS, and section 3-122-
112, HAR, that is current within six months of the date of issuance.

h. The CONTRACTOR shall obtain a certificate of good standing issued by the Department of
Commerce and Consumer Affairs, State of Hawaii, in accordance with section 103D-310, HRS, and
section 3-122-112, HAR, that is current within six months of the date of issuance.

1. In lieu of the above certificates from the Department of Taxation, Labor and Industrial Relations, and
Commerce and Consumer Affairs, the CONTRACTOR may submit proof of compliance through the
State Procurement Office’s designated certification process.

3. Personnel Requirements.

a. The CONTRACTOR shall secure, at the CONTRACTOR'S own expense, all personnel required to
perform this Contract.

b. The CONTRACTOR shall ensure that the CONTRACTOR'S employees or agents are experienced
and fully qualified to engage in the activities and perform the services required under this Contract,
and that all applicable licensing and operating requirements imposed or required under federal, state,
or county law, and all applicable accreditation and other standards of quality generally accepted in the
field of the activities of such employees and agents are complied with and satisfied.

4. Nondiscrimination. No person performing work under this Contract, including any subcontractor, employee,
or agent of the CONTRACTOR, shall engage in any discrimination that is prohibited by any applicable
federal, state, or county law.

S. Conlflicts of Interest. The CONTRACTOR represents that neither the CONTRACTOR, nor any employee or
agent of the CONTRACTOR, presently has any interest, and promises that no such interest, direct or indirect,
shall be acquired, that would or might conflict in any manner or degree with the CONTRACTOR'S
performance under this Contract.

6. Subcontracts and Assignments. The CONTRACTOR shall not assign or subcontract any of the
CONTRACTOR'S duties, obligations, or interests under this Contract and no such assignment or subcontract
shall be effective unless (i) the CONTRACTOR obtains the prior written consent of the STATE, and (ii) the
CONTRACTOR'S assignee or subcontractor submits to the STATE a tax clearance certificate from the
Director of Taxation, State of Hawaii, and the Internal Revenue Service, U.S. Department of Treasury,
showing that all delinquent taxes, if any, levied or accrued under state law and the Internal Revenue Code of
1986, as amended, against the CONTRACTOR'S assignee or subcontractor have been paid. Additionally, no
assignment by the CONTRACTOR of the CONTRACTOR'S right to compensation under this Contract shall
be effective unless and until the assignment is approved by the Comptroller of the State of Hawaii, as provided
in section 40-58, HRS.

a. Recognition of a successor in interest. When in the best interest of the State, a successor in interest
may be recognized in an assignment contract in which the STATE, the CONTRACTOR and the
assignee or transferee (hereinafter referred to as the "Assignee") agree that:

) The Assignee assumes all of the CONTRACTOR'S obligations;

3 The CONTRACTOR remains liable for all obligations under this Contract but waives all
rights under this Contract as against the STATE; and

3) The CONTRACTOR shall continue to furnish, and the Assignee shall also furnish, all
required bonds.

b. Change of name. When the CONTRACTOR asks to change the name in which it holds this Contract
with the STATE, the procurement officer of the purchasing agency (hereinafter referred to as the
"Agency procurement officer") shall, upon receipt of a document acceptable or satisfactory to the
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Agency procurement officer indicating such change of name (for example, an amendment to the
CONTRACTOR'S articles of incorporation), enter into an amendment to this Contract with the
CONTRACTOR to effect such a change of name. The amendment to this Contract changing the
CONTRACTOR'S name shall specifically indicate that no other terms and conditions of this Contract
are thereby changed.

c. Reports. All assignment contracts and amendments to this Contract effecting changes of the
CONTRACTOR'S name or novations hereunder shall be reported to the chief procurement officer
(CPO) as defined in section 103D-203(a), HRS, within thirty days of the date that the assignment
contract or amendment becomes effective.

d. Actions affecting more than one purchasing agency. Notwithstanding the provisions of subparagraphs
6a through 6¢ herein, when the CONTRACTOR holds contracts with more than one purchasing
agency of the State, the assignment contracts and the novation and change of name amendments herein
authorized shall be processed only through the CPO's office.

7. Indemnification and Defense. The CONTRACTOR shall defend, indemnify, and hold harmless the State of
Hawaii, the contracting agency, and their officers, employees, and agents from and against all liability, loss,
damage, cost, and expense, including all attorneys' fees, and all claims, suits, and demands therefore, arising
out of or resulting from the acts or omissions of the CONTRACTOR or the CONTRACTOR'S employees,
officers, agents, or subcontractors under this Contract. The provisions of this paragraph shall remain in full
force and effect notwithstanding the expiration or early termination of this Contract.

8. Cost of Litigation. . In case the STATE shall, without any fault on its part, be made a party to any litigation
commenced by or against the CONTRACTOR in connection with this Contract, the CONTRACTOR shall pay
all costs and expenses incurred by or imposed on the STATE, including attorneys' fees.

9. Liquidated Damages. When the CONTRACTOR is given notice of delay or nonperformance as specified in
paragraph 13 (Termination for Default) and fails to cure in the time specified, it is agreed the CONTRACTOR
shall pay to the STATE the amount, if any, set forth in this Contract per calendar day from the date set for cure
until either (i) the STATE reasonably obtains similar goods or services, or both, if the CONTRACTOR is
terminated for default, or (ii) until the CONTRACTOR provides the goods or services, or both, if the
CONTRACTOR is not terminated for default. To the extent that the CONTRACTOR'S delay or
nonperformance is excused under paragraph 13d (Excuse for Nonperformance or Delay Performance)
liquidated damages shall not be assessable against the CONTRACTOR. The CONTRACTOR remains liable
for damages caused other than by delay.

10. STATE'S Right of Offset. The STATE may offset against any monies or other obligations the STATE owes to
the CONTRACTOR under this Contract, any amounts owed to the State of Hawaii by the CONTRACTOR
under this Contract or any other contracts, or pursuant to any law or other obligation owed to the State of
Hawaii by the CONTRACTOR, including, without limitation, the payment of any taxes or levies of any kind or
nature. The STATE will notify the CONTRACTOR in writing of any offset and the nature of such offset. For
purposes of this paragraph, amounts owed to the State of Hawaii shall not include debts or obligations which
have been liquidated, agreed to by the CONTRACTOR, and are covered by an installment payment or other
settlement plan approved by the State of Hawaii, provided, however, that the CONTRACTOR shall be entitled
to such exclusion only to the extent that the CONTRACTOR is current with, and not delinquent on, any
payments or obligations owed to the State of Hawaii under such payment or other settlement plan.

11. Disputes. Disputes shall be resolved in accordance with section 103D-703, HRS, and chapter 3-126, Hawaii
Administrative Rules ("HAR"), as the same may be amended from time to time.

12. Suspension of Contract. The STATE reserves the right at any time and for any reason to suspend this Contract
for any reasonable perlod upon written notice to the CONTRACTOR in accordance with the provisions
herein.

a. Order to stop performance. The Agency procurement officer may, by written order to the
CONTRACTOR, at any time, and without notice to any surety, require the CONTRACTOR to stop all
or any part of the performance called for by this Contract. This order shall be for a specified period
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not exceeding sixty (60) days after the order is delivered to the CONTRACTOR, unless the parties
agree to any further period. Any such order shall be identified specifically as a stop performance order
issued pursuant to this section. Stop performance orders shall include, as appropriate: (1) A clear
description of the work to be suspended; (2) Instructions as to the issuance of further orders by the
CONTRACTOR for material or services; (3) Guidance as to action to be taken on subcontracts; and
(4) Other instructions and suggestions to the CONTRACTOR for minimizing costs. Upon receipt of
such an order, the CONTRACTOR shall forthwith comply with its terms and suspend all performance
under this Contract at the time stated, provided, however, the CONTRACTOR shall take all
reasonable steps to minimize the occurrence of costs allocable to the performance covered by the order
during the period of performance stoppage. Before the stop performance order expires, or within any
further period to which the parties shall have agreed, the Agency procurement officer shall either:

¢y Cancel the stop performance order; or

2 Terminate the performance covered by such order as provided in the termination for default
provision or the termination for convenience provision of this Contract.

b. Cancellation or expiration of the order. If a stop performance order issued under this section is
cancelled at any time during the period specified in the order, or if the period of the order or any
extension thereof expires, the CONTRACTOR shall have the right to resume performance. An
appropriate adjustment shall be made in the delivery schedule or contract price, or both, and the
Contract shall be modified in writing accordingly, if:

) The stop performance order results in an increase in the time required for, or in the
CONTRACTOR'S cost properly allocable to, the performance of any part of this Contract;
and '

2) The CONTRACTOR asserts a claim for such an adjustment within thirty (30) days after the
end of the period of performance stoppage; provided that, if the Agency procurement officer
decides that the facts justify such action, any such claim asserted may be received and acted
upon at any time prior to final payment under this Contract.

c. Termination of stopped performance. If a stop performance order is not cancelled and the
performance covered by such order is terminated for default or convenience, the reasonable costs
resulting from the stop performance order shall be allowable by adjustment or otherwise.

d. Adjustment of price. Any adjustment in contract price made pursuant to this paragraph shall be
determined in accordance with the price adjustment provision of this Contract.
13. Termination for Default.
a. Default. If the CONTRACTOR refuses or fails to perform any of the provisions of this Contract with

such diligence as will ensure its completion within the time specified in this Contract, or any extension
thereof, otherwise fails to timely satisfy the Contract provisions, or commits any other substantial

breach of this Contract, the Agency procurement officer may notify the CONTRACTOR in writing of
the delay or non-performance and if not cured in ten (10) days or any longer time specified in writing
by the Agency procurement officer, such officer may terminate the CONTRACTOR'S right to proceed

with the Contract or such part of the Contract as to which there has been delay or a failure to properly
perform. In the event of termination in whole or in part, the Agency procurement officer may procure
similar goods or services in a manner and upon the terms deemed appropriate by the Agency
procurement officer. The CONTRACTOR shall continue performance of the Contract to the extent it
is not terminated and shall be liable for excess costs incurred in procuring similar goods or services.

b. CONTRACTOR'S duties. Notwithstanding termination of the Contract and subject to any directions
from the Agency procurement officer, the CONTRACTOR shall take timely, reasonable, and
necessary action to protect and preserve property in the possession of the CONTRACTOR in which
the STATE has an interest. ' '
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c. Compensation. Payment for completed goods and services delivered and accepted by the STATE
shall be at the price set forth in the Contract. Payment for the protection and preservation of property
shall be in an amount agreed upon by the CONTRACTOR and the Agency procurement officer. Ifthe
parties fail to agree, the Agency procurement officer shall set an amount subject to the
CONTRACTOR'S rights under chapter 3-126, HAR. The STATE may withhold from amounts due
the CONTRACTOR such sums as the Agency procurement officer deems to be necessary to protect
the STATE against loss because of outstanding liens or claims and to reimburse the STATE for the
excess costs expected to be incurred by the STATE in procuring similar goods and services.

d. Excuse for nonperformance or delayed performance. The CONTRACTOR shall not be in default by
reason of any failure in performance of this Contract in accordance with its terms, including any
failure by the CONTRACTOR to make progress in the prosecution of the performance hereunder
which endangers such performance, if the CONTRACTOR has notified the Agency procurement
officer within fifteen (15) days after the cause of the delay and the failure arises out of causes such as:

acts of God; acts of a public enemy; acts of the State and any other governmental body in its
sovereign or contractual capacity; fires; floods; epidemics; quarantine restrictions; strikes or other
labor disputes; freight embargoes; or unusually severe weather. If the failure to perform is caused by
the failure of a subcontractor to perform or to make progress, and if such failure arises out of causes
similar to those set forth above, the CONTRACTOR shall not be deemed to be in default, unless the
goods and services to be furnished by the subcontractor were reasonably obtainable from other sources
in sufficient time to permit the CONTRACTOR to meet the requirements of the Contract. Upon
request of the CONTRACTOR, the Agency procurement officer shall ascertain the facts and extent of
such failure, and, if such officer determines that any failure to perform was occasioned by any one or
more of the excusable causes, and that, but for the excusable cause, the CONTRACTOR'S progress
and performance would have met the terms of the Contract, the delivery schedule shall be revised
accordingly, subject to the rights of the STATE under this Contract. As used in this paragraph, the
term "subcontractor” means subcontractor at any tier.

e. Erroneous termination for default. If, after notice of termination of the CONTRACTOR'S right to
proceed under this paragraph, it is determined for any reason that the CONTRACTOR was not in
default under this paragraph, or that the delay was excusable under the provisions of subparagraph
13d, "Excuse for nonperformance or delayed performance," the rights and obligations of the parties
shall be the same as if the notice of termination had been issued pursuant to paragraph 14.

f. Additional rights and remedies. The rights and remedies provided in this paragraph are in addition to
any other rights and remedies provided by law or under this Contract.

14. Termination for Convenience.

a. Termination. The Agency procurement officer may, when the interests of the STATE so require,
terminate this Contract in whole or in part, for the convenience of the STATE. The Agency
procurement officer shall give written notice of the termination to the CONTRACTOR specifying the
part of the Contract terminated and when termination becomes effective.

b. CONTRACTOR'S obligations. The CONTRACTOR shall incur no further obligations in connection
with the terminated performance and on the date(s) set in the notice of termination the
CONTRACTOR will stop performance to the extent specified. The CONTRACTOR shall also
terminate outstanding orders and subcontracts as they relate to the terminated performance. The
CONTRACTOR shall settle the liabilities and claims arising out of the termination of subcontracts
and orders connected with the terminated performance subject to the STATE'S approval. The Agency
procurement officer may direct the CONTRACTOR to assign the CONTRACTOR'S right, title, and
interest under terminated orders or subcontracts to the STATE. The CONTRACTOR must still
complete the performance not terminated by the notice of termination and may incur obligations as
necessary to do so. :

c. Right to goods and work product. The Agency procurement officer may require the CONTRACTOR
to transfer title and deliver to the STATE in the manner and to the extent directed by the Agency
procurement officer:
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) Any completed goods or work product; and

2 The partially completed goods and materials, parts, tools, dies, jigs, fixtures, plans, drawings,
information, and contract rights (hereinafter called "manufacturing material") as the
CONTRACTOR has specifically produced or specially acquired for the performance of the
terminated part of this Contract.

The CONTRACTOR shall, upon direction of the Agency procurement officer, protect and preserve
property in the possession of the CONTRACTOR in which the STATE has an interest. If the Agency
procurement officer does not exercise this right, the CONTRACTOR shall use best efforts to sell such
goods and manufacturing materials. Use of this paragraph in no way implies that the STATE has
breached the Contract by exercise of the termination for convenience provision.

d. Compensation.

) The CONTRACTOR shall submit a termination claim specifying the amounts due because of
the termination for convenience together with the cost or pricing data, submitted to the extent
required by chapter 3-122, HAR, bearing on such claim. If the CONTRACTOR fails to file a
termination claim within one year from the effective date of termination, the Agency
procurement officer may pay the CONTRACTOR, if at all, an amount set in accordance with
subparagraph 14d(3) below.

2 The Agency procurement officer and the CONTRACTOR may agree to a settlement provided
the CONTRACTOR has filed a termination claim supported by cost or pricing data submitted
as required and that the settlement does not exceed the total Contract price plus settlement
costs reduced by payments previously made by the STATE, the proceeds of any sales of
goods and manufacturing materials under subparagraph 14c, and the Contract price of the
performance not terminated.

3 Absent cbmplete agreement under subparagraph 14d(2) the Agency procurement officer shall
pay the CONTRACTOR the following amounts, provided payments agreed to under
subparagraph 14d(2) shall not duplicate payments under this subparagraph for the following:

(A4) Contract prices for goods or services accepted under the Contract;

®B) Costs incurred in preparing to perform and performing the terminated portion of the
performance plus a fair and reasonable profit on such portion of the performance,
such profit shall not include anticipatory profit or consequential damages, less
amounts paid or to be paid for accepted goods or services; provided, however, that if
it appears that the CONTRACTOR would have sustained a loss if the entire Contract
would have been completed, no profit shall be allowed or included and the amount of
compensation shall be reduced to reflect the anticipated rate of loss;

© Costs of settling and paying claims arising out of the termination of subcontracts or
orders pursuant to subparagraph 14b. These costs must not include costs paid in
accordance with subparagraph 14d(3)(B);

D) The reasonable settlement costs of the CONTRACTOR, including accounting, legal,
clerical, and other expenses reasonably necessary for the preparation of settlement
claims and supporting data with respect to the terminated portion of the Contract and
for the termination of subcontracts thereunder, together with reasonable storage,
transportation, and other costs incurred in connection with the protection or
disposition of property allocable to the terminated portion of this Contract. The total
sum to be paid the CONTRACTOR under this subparagraph shall not exceed the
total Contract price plus the reasonable settlement costs of the CONTRACTOR
reduced by the amount of payments otherwise made, the proceeds of any sales of
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supplies and manufacturing materials under subparagraph 14d(2), and the contract
price of performance not terminated.

G)) Costs claimed, agreed to, or established under subparagraphs 14d(2) and 14d(3) shall be in
accordance with Chapter 3-123 (Cost Principles) of the Procurement Rules.

15. Claims Based on the Agency Procurement Officer's Actions or Omissions.

a. Changes in scope. If any action or omission on the part of the Agency procurement officer (which
term includes the designee of such officer for purposes of this paragraph 15) requiring performance
changes within the scope of the Contract constitutes the basis for a claim by the CONTRACTOR for
additional compensation, damages, or an extension of time for completion, the CONTRACTOR shall
continue with performance of the Contract in compliance with the directions or orders of such
officials, but by so doing, the CONTRACTOR shall not be deemed to have prejudiced any claim for
additional compensation, damages, or an extension of time for completion; provided:

€] Written notice required. The CONTRACTOR shall give written notice to the Agency _
procurement officer:

A) Prior to the commencement of the performance involved, if at that time the
CONTRACTOR knows of the occurrence of such action or omission;

®B) Within thirty (30) days after the CONTRACTOR knows of the occurrence of such
action or omission, if the CONTRACTOR did not have such knowledge prior to the
commencement of the performance; or

© Within such further time as may be allowed by the Agency procurement officer in
writing.

2 Notice content. This notice shall state that the CONTRACTOR regards the act or omission as
areason which may entitle the CONTRACTOR to additional compensation, damages, or an
extension of time. The Agency procurement officer, upon receipt of such notice, may rescind
such action, remedy such omission, or take such other steps as may be deemed advisable in
the discretion of the Agency procurement officer;

3 Basis must be explained. The notice required by subparagraph 15a(1) describes as clearly as
practicable at the time the reasons why the CONTRACTOR believes that additional
compensation, damages, or an extension of time may be remedies to which the
CONTRACTOR is entitled; and

€] Claim must be justified. The CONTRACTOR must maintain and, upon request, make
available to the Agency procurement officer within a reasonable time, detailed records to the
extent practicable, and other documentation and evidence satisfactory to the STATE,
justifying the claimed additional costs or an extension of time in connection with such
changes.

b. CONTRACTOR not excused. Nothing herein contained, however, shall excuse the CONTRACTOR
from compliance with any rules or laws precluding any state officers and CONTRACTOR from acting
in collusion or bad faith in issuing or performing change orders which are clearly not within the scope
of the Contract.

c. Price adjustment. Any adjustment in the price made pursuant to this paragraph shall be determined in
accordance with the price adjustment provision of this Contract.

16. Costs and Expenses. Any reimbursement due the CONTRACTOR for per diem and transportation expenses
under this Contract shall be subject to chapter 3-123 (Cost Principles), HAR, and the following guidelines:

a. Reimbursement for air transportation shall be for actual cost or coach class air fare, whichever is less.
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b. Reimbursement for ground transportation costs shall not exceed the actual cost of renting an
intermediate-sized vehicle.

c. Unless prior written approval of the HOPA is obtained, reimbursement for subsistence allowance (i.e.,
hotel and meals, etc.) shall not exceed the applicable daily authorized rates for inter-island or
out-of-state travel that are set forth in the current Governor's Executive Order authorizing adjustments
in salaries and benefits for state officers and employees in the executive branch who are excluded from
collective bargaining coverage.

17. Payment Procedures; Final Payment; Tax Clearance.
a. Original invoices required. All payments under this Contract shall be made only upon submission by

the CONTRACTOR of original invoices specifying the amount due and certifying that services
requested under the Contract have been performed by the CONTRACTOR according to the Contract.

b. Subject to available funds. Such payments are subject to availability of funds and allotment by the
Director of Finance in accordance with chapter 37, HRS. Further, all payments shall be made in
accordance with and subject to chapter 40, HRS. ~

c. Prompt payment.

D Any money, other than retainage, paid to the CONTRACTOR shall be disbursed to
subcontractors within ten (10) days after receipt of the money in accordance with the
terms of the subcontract; provided that the subcontractor has met all the terms and
conditions of the subcontract and there are no bona fide disputes; and

2 Upon final payment to the CONTRACTOR, full payment to the subcontractor,
including retainage, shall be made within ten (10) days after receipt of the money;
provided that there are no bona fide disputes over the subcontractor's performance
under the subcontract.

d. Final payment. Final payment under this Contract shall be subject to sections 103-53 and 103D-328,
HRS, which require a tax clearance from the Director of Taxation, State of Hawaii, and the Internal
Revenue Service, U.S. Department of Treasury, showing that all delinquent taxes, if any, levied or
accrued under state law and the Internal Revenue Code of 1986, as amended, against the
CONTRACTOR have been paid. Further, in accordance with section 3-122-112, HAR,
CONTRACTOR shall provide a certificate affirming that the CONTRACTOR has remained in
compliance with all applicable laws as required by this section.

18. Federal Funds. Ifthis Contract is payable in whole or in part from federal funds, CONTRACTOR agrees that,
as to the portion of the compensation under this Contract to be payable from federal funds, the
CONTRACTOR shall be paid only from such funds received from the federal government, and shall not be
paid from any other funds. Failure of the STATE to receive anticipated federal funds shall not be considered a
breach by the STATE or an excuse for nonperformance by the CONTRACTOR.

19. Modifications of Contract.

a. In writing. Any modification, alteration, amendment, change, or extension of any term, provision, or
condition of this Contract permitted by this Contract shall be made by written amendment to this
Contract, signed by the CONTRACTOR and the STATE, provided that change orders shall be made
in accordance with paragraph 20 herein.

b. No oral modification. No oral modification, alteration, amendment, change, or extension of any term,
provision, or condition of this Contract shall be permitted.

c. Agency procurement officer. By written order, at any time, and without notice to any surety, the
Agency procurement officer may unilaterally order of the CONTRACTOR:
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20.

(A) Changes in the work within the scope of the Contract; and

®) Changes in the time of performance of the Contract that do not alter the scope of the Contract
work.

Adjustments of price or time for performance. If any modification increases or decreases the
CONTRACTOR'S cost of, or the time required for, performance of any part of the work under this
Contract, an adjustment shall be made and this Contract modified in writing accordingly. Any
adjustment in contract price made pursuant to this clause shall be determined, where applicable, in
accordance with the price adjustment clause of this Contract or as negotiated.

Claim barred after final payment. No claim by the CONTRACTOR for an adjustment hereunder shall
be allowed if written modification of the Contract is not made prior to final payment under this
Contract.

Claims not barred. In the absence of a written contract modification, nothing in this clause shall be
deemed to restrict the CONTRACTOR'S right to pursue a claim under this Contract or for a breach of
contract.

CPO approval. If this is a professional services contract awarded pursuant to section 103D-303 or
103D-304, HRS, any modification, alteration, amendment, change, or extension of any term,
provision, or condition of this Contract which increases the amount payable to the CONTRACTOR by
at least $25,000.00 or ten per cent (10%) of the initial contract price, whichever increase is higher,
must receive the prior approval of the CPO.’

Tax clearance. The STATE may, at its discretion, require the CONTRACTOR to submit to the
STATE, prior to the STATE'S approval of any modification, alteration, amendment, change, or
extension of any term, provision, or condition of this Contract, a tax clearance from the Director of
Taxation, State of Hawaii, and the Internal Revenue Service, U.S. Department of Treasury, showing
that all delinquent taxes, if any, levied or accrued under state law and the Internal Revenue Code of
1986, as amended, against the CONTRACTOR have been paid.

Sole source contracts. Amendments to sole source contracts that would change the original scope of
the Contract may only be made with the approval of the CPO. Annual renewal of a sole soutce
contract for services should not be submitted as an amendment.

Change Order. The Agency procurement officer may, by a written order signed only by the STATE, at any
time, and without notice to any surety, and subject to all appropriate adjustments, make changes within the
general scope of this Contract in any one or more of the following:

0] Drawings, designs, or specifications, if the goods or services to be furnished are to be
specially provided to the STATE in accordance therewith;

)] Method of delivery; or
?3) Place of delivery.

Adjustments of price or time for performance. If any change order increases or decreases the
CONTRACTOR'S cost of, or the time required for, performance of any part of the work under this
Contract, whether or not changed by the order, an adjustment shall be made and the Contract modified
in writing accordingly. Any adjustment in the Contract price made pursuant to this provision shall be
determined in accordance with the price adjustment provision of this Contract. Failure of the parties
to agree to an adjustment shall not excuse the CONTRACTOR from proceeding with the Contract as
changed, provided that the Agency procurement officer promptly and duly makes the provisional
adjustments in payment or time for performance as may be reasonable. By proceeding with the work,
the CONTRACTOR shall not be deemed to have prejudiced any claim for additional compensation, or
any extension of time for completion.
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b. Time period for claim. Within ten (10) days after receipt of a written change order under
subparagraph 20a, unless the period is extended by the Agency procurement officer in writing, the
CONTRACTOR shall respond with a claim for an adjustment. The requirement for a timely written
response by CONTRACTOR cannot be waived and shall be a condition precedent to the assertion of a
claim.

c. Claim barred after final payment. No claim by the CONTRACTOR for an adjustment hereunder shall
be allowed if a written response is not given prior to final payment under this Contract.

d. Other claims not barred. In the absence of a change order, nothing in this paragraph 20 shall be
deemed to restrict the CONTRACTOR'S right to pursue a claim under the Contract or for breach of
contract.

21. Price Adjustment.

a. Price adjustment. Any adjustment in the contract price pursuant to a provision in this Contract shall
be made in one or miore of the following ways:

¢y By agreement on a fixed price adjustment before commencement of the pertinent performance
or as soon thereafter as practicable;

2 By unit prices specified in the Contract or subsequently agreed upon;

?3) By the costs attributable to the event or situation covered by the provision, plus appropriate
profit or fee, all as specified in the Contract or subsequently agreed upon;

G In such other manner as the parties may mutually agree; or

) In the absence of agreement between the parties, by a unilateral determination by the Agency
procurement officer of the costs attributable to the event or situation covered by the provision,
plus appropriate profit or fee, all as computed by the Agency procurement officer in
accordance with generally accepted accounting principles and applicable sections of chapters
3-123 and 3-126, HAR.

b. Submission of cost or pricing data. The CONTRACTOR shall provide cost or pricing data for any
price adjustments subject to the provisions of chapter 3-122, HAR.

22. Variation in Quantity for Definite Quantity Contracts. Upon the agreement of the STATE and the
CONTRACTOR, the quantity of goods or services, or both, if a definite quantity is specified in this Contract,
may be increased by a maximum of ten per cent (10%); provided the unit prices will remain the same except
for any price adjustments otherwise applicable; and the Agency procurement officer makes a written
determination that such an increase will either be more economical than awarding another contract or that it
would not be practical to award another contract.

23. Changes in Cost-Reimbursement Contract. If this Contract is a cost-reimbursement contract, the following
provisions shall apply:

a. The Agency procurement officer may at any time by written order, and without notice to the sureties,
if any, make changes within the general scope of the Contract in any one or more of the following:

) Description of performance (Attachment 1);
2) Time of performance (i.e., hours of the day, days of the week, etc.);

3) Place of performance of services;
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24.

25.

26.

27.

28.

@) Drawings, designs, or specifications when the supplies to be furnished are to be specially
manufactured for the STATE in accordance with the drawings, designs, or specifications;

%) Method of shipment or packing of supplies; or
(6) Place of delivery.

b. If any change causes an increase or decrease in the estimated cost of, or the time required for
performance of, any part of the performance under this Contract, whether or not changed by the order,
or otherwise affects any other terms and conditions of this Contract, the Agency procurement officer
shall make an equitable adjustment in the (1) estimated cost, delivery or completion schedule, or both;
(2) amount of any fixed fee; and (3) other affected terms and shall modify the Contract accordingly.

c. The CONTRACTOR must assert the CONTRACTOR'S rights to an adjustment under this provision
within thirty (30) days from the day of receipt of the written order. However, if the Agency
procurement officer decides that the facts justify it, the Agency procurement officer may receive and
act upon a proposal submitted before final payment under the Contract.

d. Failure to agree to any adjustment shall be a dispute under paragraph 11 of this Contract. However,
nothing in this provision shall excuse the CONTRACTOR from proceeding with the Contract as
changed.

e. Notwithstanding the terms and conditions of subparagraphs 23a and 23b, the estimated cost of this

Contract and, if this Contract is incrementally funded, the funds allotted for the performance of this
Contract, shall not be increased or considered to be increased except by specific written modification
of the Contract indicating the new contract estimated cost and, if this contract is incrementally funded,
the new amount allotted to the contract.

Confidentiality of Material.

a. All material given to or made available to the CONTRACTOR by virtue of this Contract, which is
identified as proprietary or confidential information, will be safeguarded by the CONTRACTOR and

shall not be disclosed to any individual or organization without the prior written approval of the
STATE.

b. All information, data, or other material provided by the CONTRACTOR to the STATE shall be
subject to the Uniform Information Practices Act, chapter 92F, HRS.

Publicity. The CONTRACTOR shall not refer to the STATE, or any office, agency, or officer thereof, or any
state employee, including the HOPA, the CPO, the Agency procurement officer, or to the services or goods, or
both, provided under this Contract, in any of the CONTRACTOR'S brochures, advertisements, or other
publicity of the CONTRACTOR. All media contacts with the CONTRACTOR about the subject matter of this
Contract shall be referred to the Agency procurement officer.

Ownership Rights and Copyright. The STATE shall have complete ownership of all material, both finished
and unfinished, which is developed, prepared, assembled, or conceived by the CONTRACTOR pursuant to
this Contract, and all such material shall be considered "works made for hire." All such material shall be
delivered to the STATE upon expiration or termination of this Contract. The STATE, in its sole discretion,
shall have the exclusive right to copyright any product, concept, or material developed, prepared, assembled, or
conceived by the CONTRACTOR pursuant to this Contract.

Liens and Warranties. Goods provided under this Contract shall be provided free of all liens and provided
together with all applicable warranties, or with the warranties described in the Contract documents, whichever
are greater.

Audit of Books and Records of the CONTRACTOR. The STATE may, at reasonable times and places, audit
the books and records of the CONTRACTOR, prospective contractor, subcontractor, or prospective
subcontractor which are related to:
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29.

30.

31.

32.

33.

34,

35.

36.

a. The cost or pricing data, and
b. A state contract, including subcontracts, other than a firm fixed-price contract.

Cost or Pricing Data. Cost or pricing data must be submitted to the Agency procurement officer and timely
certified as accurate for contracts over $100,000 unless the contract is for a multiple-term or as otherwise
specified by the Agency procurement officer. Unless otherwise required by the Agency procurement officer,
cost or pricing data submission is not required for contracts awarded pursuant to competitive sealed bid
procedures.

If certified cost or pricing data are subsequently found to have been inaccurate, incomplete, or noncurrent as of
the date stated in the certificate, the STATE is entitled to an adjustment of the contract price, including profit
or fee, to exclude any significant sum by which the price, including profit or fee, was increased because of the
defective data. It is presumed that overstated cost or pricing data increased the contract price in the amount of
the defect plus related overhead and profit or fee. Therefore, unless there is a clear indication that the defective
data was not used or relied upon, the price will be reduced in such amount.

Audit of Cost or Pricing Data. When cost or pricing principles are applicable, the STATE may require an audit
of cost or pricing data.

Records Retention. The CONTRACTOR and any subcontractors shall maintain the books and records that
relate to the Contract and any cost or pricing data for three (3) years from the date of final payment under the
Contract,

Antitrust Claims. The STATE and the CONTRACTOR recognize that in actual economic practice,
overcharges resulting from antitrust violations are in fact usually bomne by the purchaser. Therefore, the
CONTRACTOR hereby assigns to STATE any and all claims for overcharges as to goods and materials
purchased in connection with this Contract, except as to overcharges which result from violations commencing
after the price is established under this Contract and which are not passed on to the STATE under an escalation
clause.

Patented Articles. The CONTRACTOR shall defend, indemnify, and hold harmless the STATE, and its
officers, employees, and agents from and against all liability, loss, damage, cost, and expense, including all
attorneys fees, and all claims, suits, and demands arising out of or resulting from any claims, derands, or
actions by the patent holder for infringement or other improper or unauthorized use of any patented article,
patented process, or patented appliance in connection with this Contract. The CONTRACTOR shall be solely
responsible for correcting or curing to the satisfaction of the STATE any such infringement or improper or
unauthorized use, including, without limitation: (a) furnishing at no cost to the STATE a substitute article,
process, or appliance acceptable to the STATE, (b) paying royalties or other required payments to the patent
holder, (c) obtaining proper authorizations or releases from the patent holder, and (d) furnishing such security
to or making such arrangements with the patent holder as may be necessary to correct or cure any such
infringement or improper or unauthorized use.

Governing Law. The validity of this Contract and any of its terms or provisions, as well as the rights and
duties of the parties to this Contract, shall be governed by the laws of the State of Hawaii. Any action at law or
in equity to enforce or interpret the provisions of this Contract shall be brought in a state court of competent
jurisdiction in Honolulu, Hawaii.

Compliance with Laws. The CONTRACTOR shall comply with all federal, state, and county laws,
ordinances, codes, rules, and regulations, as the same may be amended from time to time, that in any way
affect the CONTRACTOR'S performance of this Contract.

Conflict Between General Conditions and Procurement Rules. In the event of a conflict between the General
Conditions and the procurement rules, the procurement rules in effect on the date this Contract became
effective shall control and are hereby incorporated by reference.
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37.

38.

39.

40.

41.

42.

Entire Contract. This Contract sets forth all of the agreements, conditions, understandings, promises,
warranties, and representations between the STATE and the CONTRACTOR relative to this Contract. This
Contract supersedes all prior agreements, conditions, understandings, promises, warranties, and
representations, which shall have no further force or effect. There are no agreements, conditions,
understandings, promises, warranties, or representations, oral or written, express or implied, between the
STATE and the CONTRACTOR other than as set forth or as referred to herein.

Severability. In the event that any provision of this Contract is declared invalid or unenforceable by a court,
such invalidity or unenforceability shall not affect the validity or enforceability of the remaining terms of this
Contract.

Waiver. The failure of the STATE to insist upon the strict compliance with any term, provision, or condition
of this Contract shall not constitute or be deemed to constitute a waiver or relinquishment of the STATE'S right
to enforce the same in accordance with this Contract. The fact that the STATE specifically refers to one
provision of the procurement rules or one section of the Hawaii Revised Statutes, and does not include other
provisions or statutory sections in this Contract shall not constitute a waiver or relinquishment of the STATE'S
rights or the CONTRACTOR'S obligations under the procurement rules or statutes.

Pollution Control. If during the performance of this Contract, the CONTRACTOR encounters a "release” or
a "threatened release" of a reportable quantity of a "hazardous substance," "pollutant," or "contaminant" as
those terms are defined in section 128D-1, HRS, the CONTRACTOR shall immediately notify the STATE and
all other appropriate state, county, or federal agencies as required by law. The Contractor shall take all
necessary actions, including stopping work, to avoid causing, contributing to, or making worse a release of a
hazardous substance, pollutant, or contaminant, and shall promptly obey any orders the Environmental
Protection Agency or the state Department of Health issues in response to the release. In the event there is an
ensuing cease-work period, and the STATE determines that this Contract requires an adjustment of the time for
performance, the Contract shall be modified in writing accordingly.

Campaign Contributions. The CONTRACTOR is hereby notified of the applicability of 11-205.5, HRS,
which states that campaign contributions are prohibited from specified state or county government contractors
during the terms of their contracts if the contractors are paid with funds appropriated by a legislative body.

Confidentiality of Personal Information,

a. Definitions.

"Personal information” means an individual's first name or first initial and last name in
combination with any one or more of the following data elements, when either name or data
elements are not encrypted:

(D Social security number; -
) Driver's license number or Hawaii identification card number; or
3 Account number, credit or debit card number, access code, or password that would permit

access to an individual's financial information.

Personal information does not include publicly available information that is lawfully made
available to the general public from federal, state, or local government records.

"Technological safeguards" means the technology and the policy and procedures for use of the
technology to protect and control access to personal information.

b. Confidentiality of Material.

€8] All material given to or made available to the CONTRACTOR by the STATE by virtue of
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this Contract which is identified as personal information, shall be safeguarded by the
CONTRACTOR and shall not be disclosed without the prior written approval of the
STATE.

2) CONTRACTOR agrees not to retain, use, or disclose personal information for any
purpose other than as permitted or required by this Contract.

3) CONTRACTOR agrees to implement appropriate "technological safeguards" that are
acceptable to the STATE to reduce the risk of unauthorized access to personal
information.

(Y] CONTRACTOR shall report to the STATE in a prompt and complete manner any security
breaches involving personal information.

5) CONTRACTOR agrees to mitigate, to the extent practicable, any harmful effect that is
known to CONTRACTOR because of a use or disclosure of personal information by
CONTRACTOR in violation of the requirements of this paragraph.

6) CONTRACTOR shall complete and retain a log of all disclosures made of personal
information received from the STATE, or personal information created or received by

CONTRACTOR on behalf of the STATE.

c. Security Awareness Training and Confidentiality Aereements.

) CONTRACTOR certifies that all of its employees who will have access to the personal
information have completed training on security awareness topics relating to protecting
personal information.

3 CONTRACTOR certifies that confidentiality agreements have been signed by all of its
employees who will have access to the personal information acknowledging that:

(A) The personal information collected, used, or maintained by the CONTRACTOR
will be treated as confidential;

(B)  Access to the personal information will be allowed only as necessary to perform
the Contract; and

© Use of the personal information will be restricted to uses consistent with the
services subject to this Contract.

d. Termination for Cause. In addition to any other remedies provided for by this Contract, if the
STATE learns of a material breach by CONTRACTOR of this paragraph by CONTRACTOR, the
STATE may at its sole discretion:

€8 Provide an opportunity for the CONTRACTOR to cure the breach or end the violation; or
2 Immediately terminate this Contract.

In either instance, the CONTRACTOR and the STATE shall follow chapter 487N, HRS, with
respect to notification of a security breach of personal information.

AG-008 Rev. 8/29/2008 15



e. Records Retention.

M

@

AG-008 Rev. 8/29/2008

Upon any termination of this Contract, CONTRACTOR shall pursuant to chapter 487R,
HRS, destroy all copies (paper or electronic form) of personal information received from
the STATE.

The CONTRACTOR and any subcontractors shall maintain the files, books, and records,
that relate to the Contract, including any personal information created or received by the
CONTRACTOR on behalf of the STATE, and any cost or pricing data, for three (3) years
after the date of final payment under the Contract. The personal information shall
continue to be confidential and shall not be disclosed without the prior written approval of
the STATE. After the three (3) year retention period has ended, the files, books, and
records that contain personal information shall be destroyed pursuant to chapter 487R,
HRS.
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Instructions to Offerors
Non-Construction

U.S. Department of Housing
and Urban Development
Office of Public and Indian Housing

N

-03291 -

1. Preparation of Offers

{a) Offerors are expected to examine the statement of work, the
proposed contract terms and conditions, and ail instructions. Failure
to do so will be at the offeror's risk.

(b) Each offeror shall furnish the information required by the solicita-
tion. The offeror shall sign the offer and print or type its name on the
cover sheet and each continuation sheet on which it makes an entry.
Erasures or other changes must be initialed by the person signing the
offer. Offers signed by an agent shail be accompanied by evidence of
that agent's authority, unless that evidence has been previously
fumished to the HA.

(c) Offers for services other than those specified will not be consid-
ered.

" 2. Submission of Offers

(a) Offers and modifications thereof shall be submitted in sealed
envelopes or packages (1) addressed to the office specified in the
solicitation, and (2) showing the time specified for receipt, the solicita-
tion number, and the name and address of the offeror.

(b) Telegraphic offers will not be considered unless authorized by the
solicitation; however, offers may be modified by written or telegraphic
notice.

{c) Facsimile offers, modifications or withdrawals will not be consid-
ered unless authorized by the solicitation.

3. Amendments to Solficitations

{a) It this sclicitation is amended, then all terms and conditions which
are not modified remain unchanged.

(b) Offerors shall acknowledge receipt of any amendments to this
solicitation by
(1) signing and returning the amsndment;
(2) identifying the amendment number and date in the space
provided for this purpose on the form for submitting an offer,
(3) letter or telegram, or
(4) facsimile, if facsimile offers are authorized in the solicitation.
The HA/JHUD must receive the acknowledgment by the time
specified for receipt of offers.

4. Explanation to Prospective Offerors

Any prospective offeror desiring an explanation or interpretation of the
solicitation, statement of work, etc., must request it in writing soon
enough to allow a reply to reach all prospective offerors before the
submission of their offers. Oral explanations or instructions given
before the award of the contract will not be binding. Any information
given to a prospective offeror concerning a solicitation willbe furnished
promptly to all other prospective offerors as an amendment of the
solicitation, if that information is necessary in submitting offers or if the
lack of it would be prejudicial to any other prospective offerors.

5. Responsibility of Prospective Contractor

(a) The HA shall award a contract only to a responsible prospective
contractor who is able to perform successfully under the terms and
conditions of the proposed contract. To be determined responsible,
a prospective contractor must -
(1) Have adequate financial resources to perform the contract, or
the ability to obtain them;

{(2) Have a satisfactory performance record;

(3) Have a satisfactory record of integrity and business ethics;

(4) Have a satisfactory record of compliance with public policy
‘(e.g., Equal Employment Opportunity); and

(5) Nothavebeen suspended, debarred, or otherwise determined
to be ineligible for award of contracts by the Department of
Housing and Urban Development or any other agency of the
U.S. Government. Current lists of ineligible contractors are
available for inspection at the HA/HUD.

(b) Before an offer is considered for award, the offeror may be
requested by the HA to submit a statement or other documentation
regarding any of the foregoing requirements. Failure by the offerorto
provide suchadditional information may render the offeror ineligible for
award.

6. Late Submissions, Madifications, and Withdrawal of Offers

(a) Any offer received at the place designated in the solicitation after
the exact time specifiad for receipt will not be considered unless it is
received before award is made and it -

(1) Was sent by registered or certified mail not later than the fifth
calendar day before the date specified for receipt of offers
(e.g., an offer submitted in respanse to a solicitation requiring
receipt of offers by the 20th of the month must have besn
mailed by the 15th);

(2) Was sent by mall, or if authorized by the solicitation, was'sent
by telegram or via facsimile, and it is determined by the:HA/
HUD that the late receipt was due solely to mishandling by the
HAMUD after receipt at the HA;

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at
the place of mailing two working days prior to the date specified
for receipt of proposals. The term “working days” excludes
weekends and U.S. Federal holidays; or

(4) is the only offer recsived.

(b) Any modification of an offer, except a modification resulting from

the HA’s request for “best and final” offer (if this solicitation is a request
for proposals), is subject to the same conditions as in subparagraphs !

(a)(1), (2), and (3) of this provision.

{c) A modification resulting from the HA's request for “best and flnal"
offer received after the time and date specified in the request will not
be considered unless received befors award andthe late receiptis due
solely to mishandling by the HA after receipt at the HA. :

{d) The only acceptable evidence to establish the date of mailing of a
late offer, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both on
the envelope or wrapper and on the original receipt from the U.S. or
Canadian Postal Service. Both postmarks must show a legible date
or the offer, modification, or withdrawal shall be processed as if mailed
late. “Postmark” means a printed, stamped, or otherwise placed
impression (exclusive of a postage meter machine impression)thatis
readily identifiable without further action as having been supplied and
affixed by employees of the U.S. or Canadian Postal Service on the
date of mailing. Therefore, offerors should request the postal clerk to
place a hand cancellation bull's-eye postmark on both the recelpt and
the envelope or wrapper.

(e) Theonly acceptable evidence ta establish the time of rec':eipt atthe
HA is the time/date stamp of HA on the offer wrapper or other
documentary evidence of recaipt maintained by the HA.
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{fy The only acceptable evidence to establish the date of mailing of a
late offer, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee isthe date entered by the post office
recsiving clerk on the “Express Mail Next Day Service-Post Office to
Addressee” label and the postmark on both the envelope or wrapper
and on the original receipt from the U.S. Postal Service. “Postmark”
has the same meaning as defined in paragraph (c) of this provision,
excluding postmarks of the Canadian Postal Service. Therefore,
offerors should request the postal clerk to place a legible hand
cancellation bull's eye postmark on both the receipt and the envelope

or wrapper.

{g) Notwithstanding paragraph (a) of this provision, a late modification
of an otherwise successful offer that makes its terms more favorable
to the HA will be considered at any time it is received and may be
accepted.

(h) If this solicitation is a request for proposals, proposals may be
withdrawn by written notice, or if authorized by this solicitation, by
telegram (including mailgram) or facsimile machine transmission
received at any time before award. Proposals may be withdrawn in
person by a offeror or its authorized representative if the identity of the
person requesting withdrawal is established and the person signs a
receipt for the offer before award. If this solicitation is an invitation for
bids, bids may be withdrawn at any time prior to bid opening.

?. Contract Award

(a) The HA will award a contract resulting from this solicitation to the
responsible offeror whose offer conforming to the solicitation will be
most advantageous tothe HA, costor price and otherfactors, specified
eisewhere in this solicitation, considered.

(b) The HA may
(1) reject any or all offers if such action is in the HA's interest,
(2) accept other than the lowest offer,
(3) waive informalities and minor irregularities in offers received,
and (4) award more than one contract for all or part of the
requirements stated.

{c) If this solicitation is a request for proposals, the HA may award a
contract on the basis of initial offers received, without discussions.
Therefore, each initial offer should contain the offeror’s bestterms from
a cost or price and technical standpoint.

(d) A written award or acceptance of offer mailed or otherwise
furnished to the successful offeror within the time for acceptance
specified in the offer shall result in a binding contract without further
action by either party. if this solicitation is a request for propesals,
beforethe offer's specified expiration time, the HAmay accept an offer,
whether ot not there are negotiations after its receipt, unless awritten
notice of withdrawal is received before award. Negotiations conducted
after receipt of an offer do not constitute a rejection or counterotfer by
the HA.

(e) Neither financial data submitted with an offer, nor representations
concerning facilities or financing, will form a part of the resulting
contract.

8. Service of Protest

Any protest against the award of a contract pursuantto this solicitation
shali be served on the HA by obtaining written and dated acknowledg-
ment of receipt from the HA at the address shown on the cover of this
solicitation. The determination of the HA with regard to such protest
or to proceed to award notwithstanding such protest shall be final
unless appealed by the pratester.

9. Offer Submission

Offers shall be submitted as follows and shall be enclosed in a sealed
envelope and addressed to the office specified in the solicitation. The
proposal shall shaw the hour and date specified in the solicitation
forrecaipt, the solicitation number, and the nameand address of
the offeror, on the face of the envelope.

it is very important that the offer be properly identitied onthe face
of the envelope as set forth above in order to insure that the date and
time of receipt is stamped on the face of the offer envelope. Receiving
procedures are: date and time stamp those envelopes identified as
propasals and deliver them immediately to the appropriate contracting
official, and only date stamp those envelopes which do not contain
identification of the contents and deliver them to the appropriate
procuring activity only through the routine mail delivery procedure.

{Describe bid or proposal preparation instructions here:}
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Certifications and
Representations

of Offerors
Non-Construction Contract

U.S. Department of Housing
and Urban Development
Office of Public and Indian Housing

Public reporting burden for this collection of information is estimated to average 5 minutes per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.

This form includes clauses required by OMB’s common rule on bidding/offering procedures, implemented by HUD in 24 CFR 85.36, and those requirements
setforth in Executive Order 11625 for small, minority, women-owned businesses, and certifications forindependent price determination, and conflict ofinterest.
The form is required for nonconstruction contracts awarded by Housing Agencies (HAs). The form is used by bidders/offerors to certify to the HA's Contracting
Officer for contract compliance. If the form were not used, HAs would be unable to enforce their contracts. Responses to the collection of information are
required to obtain a benefit or to retain a benefit. The information requested does not lend itself to confidentiality.

1. Contingent Fee Representation and Agreement

(a) The bidder/offeror represents and certifies as part of its bid/
offer that, except for full-time bona fide employees working
solely for the bidder/offeror, the bidder/offeror:

(1) [ 1has,[ ] hasnot employed or retained any person or
company to solicit or obtain this contract; and

(2)[ ] has,[ ]has not paid or agreed to pay to any person
or company employed or retained to solicit or obtain this
contract any commission, percentage, brokerage, or other
fee contingent upon or resulting from the award of this
contract.

(b) If the answer to either (a)(1) or (a) (2) above is affirmative,
the bidder/offeror shall make an immediate and full written
disclosure to the PHA Contracting Officer.

(c) Any misrepresentation by the bidder/offeror shall give the
PHA the right to (1) terminate the resultant contract; (2) at its
discretion, to deduct from contract payments the amount of any
commission, percentage, brokerage, or other contingent fee; or
(3) take other remedy pursuant to the contract.

2. Small, Minority, Women-Owned Business Concern Rep-
resentation

The bidder/offeror represents and certifies as part of its bid/ offer
that it:

(@[ 1lis,[ ]isnota small business concern. “Small business
concern,” as used in this provision, means a concern, includ-
ing its affiliates, that is independently owned and operated,
not dominant in the field of operation in which it is bidding,
and qualified as a small business under the criteria and size
standards in 13 CFR 121.

®Y[ 1lis,[ 1isnota women-owned small business concern.
“Women-owned,” as used in this provision, means a small
business that is at least 51 percent owned by a woman or
women who are U.S. citizens and who also control and
operate the business.

(¢)[ 1is,[ 1]is nota minority enterprise which, pursuant to
Executive Order 11625, is defined as a business which is at
least 51 percent owned by one or more minority group
members or, in the case of a publicly owned business, at least
51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily
operations are controlled by one or more such individuals.

For the purpose of this definition, minority group members are:
(Check the block applicable to you)

[ ] Black Americans [ ] Asian Pacific Americans

[ ] Hispanic Americans [ ] Asian Indian Americans

[ 1 Native Americans [ 1 Hasidic Jewish Americans

3. Certificate of Independent Price Determination
(a) The bidder/offeror certifies that—

(1) The prices in this bid/offer have been arrived at indepen-
dently, without, for the purpose of restricting competi-
tion, any consultation, communication, or agreement
with any other bidder/offeror or competitor relating to (i)
those prices, (ii) the intention to submit a bid/offer, or
(iii) the methods or factors used to calculate the prices
offered;

(2) The prices in this bid/offer have not been and will not be
knowingly disclosed by the bidder/offeror, directly or
indirectly, to any other bidder/offeror or competitor be-
fore bid opening (in the case of a sealed bid solicitation)
or contract award (in the case of a negotiated solicitation)
unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder/
offeror to induce any other concern to submit or not to
submit a bid/offer for the purpose of restricting competition.

(b) Each signature on the bid/offer is considered to be a certifi-
cation by the signatory that the signatory:

(1) Is the person in the bidder/offeror’s organization respon-
sible for determining the prices being offered in this bid
or proposal, and that the signatory has not participated
and will not participate in any action contrary to subpara-
graphs (a)(1) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the
following principals in certifying that those principals
have not participated, and will not participate in any
action contrary to subparagraphs (a)(1) through (a)(3)
above (insert full name of person(s) in the bidder/offeror’s
organization responsible for determining the prices of-
fered in this bid or proposal, and the title of his or her
position in the bidder/offeror’s organization);

(ii) As an authorized agent, does certify that the princi-
pals named in subdivision (b)(2)(i) above have not par-
ticipated, and will not participate, in any action contrary
to subparagraphs (a)(l) through (a)(3) above; and
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(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs
(a)(D) through (a)(3) above.

(c) If the bidder/offeror deletes or modifies subparagraph (a)2
above, the bidder/offeror must furnish with its bid/offer a
signed statement setting forth in detail the circumstances of
the disclosure.

4. Organizational Conflicts of Interest Certification

(a) The Contractor warrants that to the best of its knowledge and
belief and except as otherwise disclosed, it does not have any
organizational conflict of interest which is defined as a
situation in which the nature of work under a proposed
contract and a prospective contractor’s organizational, fi-
nancial, contractual or other interest are such that:

(i) Award of the contract may result in an unfair competi-
tive advantage;

(ii) The Contractor’s objectivity in performing the con-
tract work may be impaired; or

(iii) That the Contractor has disclosed all relevant infor-
mation and requested the HA to make a determination
with respect to this Contract.

(b) The Contractor agrees that if after award he or she discovers
an organizational conflict of interest with respect to this
contract, he or she shall make an immediate and full disclo-
sure in writing to the HA which shall include a description of
the action which the Contractor has taken or intends to
eliminate or neutralize the conflict. The HA may, however,
terminate the Contract for the convenience of HA if it would
be in the best interest of HA.

(c) In the event the Contractor was aware of an organizational
conflict of interest before the award of this Contract and
intentionally did not disclose the conflict to the HA, the HA
may terminate the Contract for default.

(d) The Contractor shall require a disclosure or representation
from subcontractors and consultants who may be in a position
to influence the advice or assistance rendered to the HA and
shall include any necessary provisions to eliminate or neutralize
conflicts of interest in consultant agreements or subcontracts
involving performance or work under this Contract.

5. Authorized Negotiators (RFPs only)

The offeror represents that the following persons are authorized
to negotiate on its behalf with the PHA in connection with this
request for proposals: (list names, titles, and telephone numbers
of the authorized negotiators):

6. Conflict of Interest

In the absence of any actual or apparent conflict, the offeror, by
submission of a proposal, hereby warrants that to the best of its
knowledge and belief, no actual or apparent conflict of interest
exists with regard to my possible performance of this procure-
ment, as described in the clause in this solicitation titled “Orga-
nizational Conflict of Interest.”

7. Offeror's Signature

The offeror hereby certifies that the information contained in
these certifications and representations is accurate, complete,
and current.

Signature & Date:

Typed or Printed Name:

Title:
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General Conditions for Non-Construction

Contracts
Section | — (With or without Maintenance Work)

U.S. Department of Housing and Urban
Development

Office of Public and Indian Housing

Office of Labor Relations

OMB Approval No. 2577-0157 (exp. 12/31/2011)

Public Reporting Burden for this collection of information is estimated to average 0.08 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send
comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the
Reports Management Officer, Office of Information Policies and Systems, U.S. Department of Housing and Urban Development, Washington, D.C.
20410-3600; and to the Office of Management and Budget, Paperwork Reduction Project (2577-0157), Washington, D.C. 20503. Do not send this

completed form to either of these addressees.

Applicability. This form HUD-56370-C has 2 Sections. These
Sections must be inserted into non-construction contracts as
described below:

1) Non-construction contracts (without maintenance)
greater than $100,000 - use Section |

2) Maintenance contracts (including nonroutine
maintenance as defined at 24 CFR 968.105) greater than
$2,000 but not more than $100,000 - use Section II; and

3) Maintenance contracts (including nonroutine
maintenance), greater than $100,000 — use Sections |
and il

Section | - Clauses for All Non-Construction Contracts greater
than $100,000

1. Definitions

The following definitions are applicable to this contract:

(@) “Authority or Housing Authority (HA)" means the
Housing Authority. .

(b) "Contract" means the contract entered into between the
Authority and the Contractor. It includes the contract form,
the Certifications and Representations, these contract
clauses, and the scope of work. It includes all formal
changes to any of those documents by addendum, Change
Order, or other modification.

(c) "Contractor'( means the person or other entity entering into
the contract with the Authority to perform all of the work
required under the contract.

(d) "Day" means calendar days, unless otherwise stated.

(e) "HUD" means the Secretary of Housing and Urban
development, his delegates, successors, and assigns, and
the officers and employees of the United States
Department of Housing and Urban Development acting for
and on behalf of the Secretary.

2. Changes

(a) The HA may at any time, by written order, and without
notice to the sureties, if any, make changes within the
general scope of this contract in the services to be
performed or supplies to be delivered.

(b) If any such change causes an increase or decrease in the
hourly rate, the not-to-exceed amount of the contract, or
the time required for performance of any part of the work
under this contract, whether or not changed by the order,
or otherwise affects the conditions of this contract, the HA
shall make an equitable adjustment in the not-to-exceed
amount, the hourly rate, the delivery schedule, or other
affected terms, and shall modify the contract accordingly.

(c) The Contractor must assert its right to an equitable
adjustment under this clause within 30 days from the date
of receipt of the written order. However, if the HA decides
that the facts justify it, the HA may receive and act upon a

@

(e)

proposal submitted before final payment of the contract.
Failure to agree to any adjustment shall be a dispute under
clause Disputes, herein. However, nothing in this clause
shall excuse the Contractor from proceeding with the
contract as changed.

No services for which an additional cost or fee will be
charged by the Contractor shall be furnished without the
prior written consent of the HA.

3. Termination for Convenience and Default

(a)

(b)

(©

(d)

()

The HA may terminate this contract in whole, or from time
to time in part, for the HA's convenience or the failure of
the Contractor to fulfill the contract obligations (default).
The HA shall terminate by delivering to the Contractor a
written Notice of Termination specifying the nature, extent,
and effective date of the termination. Upon receipt of the
notice, the Contractor shall: (i) immediately discontinue all
services affected (unless the notice directs otherwise); and
(ii) deliver to the HA all information, reports, papers, and
other materials accumulated or generated in performing
this contract, whether completed or in process.

If the termination is for the convenience of the HA, the HA.
shall be liable only for payment for services rendered
before the effective date of the termination. .

If the termination is due to the failure of the Contractor to
fulfill its obligations under the contract (default), the HA
may (i) require the Contractor to deliver to it, in the manner
and to the extent directed by the HA, any work as
described in subparagraph (a)(ii) above, and compensation
be determined in accordance with the Changes clause,
paragraph 2, above; (ii) take over the work and prosecute
the same to completion by contract or otherwise, and the
Contractor shall be liable for any additional cost incurred by
the HA,; (iii) withhold any payments to the Contractor, for
the purpose of off-set or partial payment, as the case may
be, of amounts owed to the HA by the Contractor.

If, after termination for failure to fulfill contract obligations
(default), it is determined that the Contractor had not failed,
the termination shall be deemed to have been effected for
the convenience of the HA, and the Contractor shall been
titled to payment as described in paragraph (b) above.

Any disputes with regard to this clause are expressly made
subject to the terms of clause titled Disputes herein.

4. Examination and Retention of Contractor's Records

(a)

The HA, HUD, or Comptroller General of the United States,
or any of their duly authorized representatives shall, until 3
years after final payment under this contract, have access
to and the right to examine any of the Contractor's directly
pertinent books, documents, papers, or other records
involving transactions related to this contract for the
purpose of making audit, examination, excerpts, and
transcriptions.
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(b) The Contractor agrees to include in first-tier subcontracts
under this contract a clause substantially the same as
paragraph (a) above. "Subcontract," as used in this clause,
excludes purchase orders not exceeding $10,000.

(c) The periods of access and examination in paragraphs (a)
and (b) above for records relating to:

(i) appeals under the clause titled Disputes;

(ii) litigation or settlement of claims arising from the
performance of this contract; or,

(iii) costs and expenses of this contract to which the HA,
HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation, claims,
or exceptions.

Rights in Data (Ownership and Proprietary Interest)

The HA shall have exclusive ownership of, all proprietary
interest in, and the right to full and exclusive possession of all
information, materials and documents discovered or produced
by Contractor pursuant to the terms of this Contract, including
but not limited to reports, memoranda or letters concerning the
research and reporting tasks of this Contract.

Energy Efficiency

The contractor shall comply with all mandatory standards and
policies relating to energy efficiency which are contained in the
energy conservation plan issued in compliance with the Energy
Policy and Conservation Act (Pub.L. 94-163) for the State in-
which the work under this contract is performed.

Disputes

(a) All disputes arising under or relating to this contract, except
for disputes arising under clauses contained in Section i,
Labor Standards Provisions, including any claims for
damages for the alleged breach there of which are not
disposed of by agreement, shall be resolved under this
clause.

{b) All claims by the Contractor shall be made in writing and
submitted to the HA. A claim by the HA against the
Contractor shall be subject to a written decision by the HA.

(c) The HA shall, with reasonable promptness, but in no event
in no more than 60 days, render a decision concerning any
claim hereunder. Unless the Contractor, within 30 days
after receipt of the HA's decision, shall notify the HA in
writing that it takes exception to such decision, the decision
shall be final and conclusive.

(d) Provided the Contractor has (i} given the notice within the
time stated in paragraph (c) above, and (ji) excepted its
claim relating to such decision from the final release, and
(iii) brought suit against the HA not later than one year after
receipt of final payment, or if final payment has not been
made, not later than one year after the Contractor has had
a reasonable time to respond to a written request by the
HA that it submit a final voucher and release, whichever is
earlier, then the HA's decision shall not be final or
conclusive, but the dispute shall be determined on the
merits by a court of competent jurisdiction.

(e) The Contractor shall proceed diligently with performance of
this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under the contract,
and comply with any decision of the HA.

Contract Termination; Debarment

10.

11.

12.

A breach of these Contract clauses may be grounds for
termination of the Contract and for debarment or denial of
participation in HUD programs as a Contractor and a
subcontractor as provided in 24 CFR Part 24.

Assignment of Contract

The Contractor shall not assign or transfer any interest in this
contract; except that ciaims for monies due or to become due
from the HA under the contract may be assigned to a bank,
trust company, or other financial institution. If the Contractor is a
partnership, this contract shall inure to the benefit of the
surviving or remaining member(s) of such partnership approved
by the HA.

Certificate and Release

Prior to final payment under this contract, or prior to settiement
upon termination of this contract, and as a condition precedent
thereto, the Contractor shall execute and deliver to the HA a
certificate and release, in a form acceptable to the HA, of all” -
claims against the HA by the Contractor under and by virtue of
this contract, other than such claims, if any, as may be
specifically excepted by the Contractor in stated amounts set
forth therein. .

Organizational Conflicts of Interest

(a) The Contractor warrants that to the best of its knowledge
and belief and except as otherwise disclosed, it does not
have any organizational conflict of interest which is defined
as a situation in which the nature of work under this
contract and a contractor's organizational, financial,
contractual or other interests are such that:

(i) Award of the contract may result in an unfair
competitive advantage; or .

(ii) The Contractor's objectivity in performing the contract
work may be impaired.

(b) The Contractor agrees that if after award it discovers an
organizational conflict of interest with respect to this
contract or any task/delivery order under the contract, he.or
she shall make an immediate and full disclosure in writing
to the Contracting Officer which shall include a description
of the action which the Contractor has taken or intends to
take to eliminate or neutralize the conflict. The HA may, .
however, terminate the contract or task/delivery order for
the convenience of the HA if it would be in the best interest
of the HA.

() Inthe event the Contractor was aware of an organizational
conflict of interest before the award of this contract and
intentionally did not disclose the conflict to the Contracting
Officer, the HA may terminate the contract for default.. .

(d) The terms of this clause shall be included in all
subcontracts and consulting agreements wherein the work
to be performed is similar to the service provided by the
prime Contractor. The Contractor shall include in such
subcontracts and consulting agreements any necessary
provisions to eliminate or neutralize conflicts of interest.

Inspection and Acceptance

(a) The HA has the right to review, require correction, if
necessary, and accept the work products produced by the
Contractor. Such review(s) shall be carried out within 30
days so as to not impede the work of the Contractor. Any
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13.

14.

15.

product of work shall be deemed accepted as submitted if
the HA does not issue written comments and/or required
corrections within 30 days from the date of receipt of such
product from the Contractor.

(b) The Contractor shall make any required corrections
promptly at no additional charge and return a revised copy
of the product to the HA within 7 days of notification or a
later date if extended by the HA.

(c) Failure by the Contractor to proceed with reasonable
promptness to make necessary corrections shall be a
default. If the Contractor's submission of corrected work
remains unacceptable, the HA may terminate this contract
(or the task order involved) or reduce the contract price or
cost to reflect the reduced value of services received.

Interest of Members of Congress

No member of or delegate to the Congress of the United States
of America or Resident Commissioner shall be admitted to any
share or part of this contract or to any benefit to arise there
from, but this provision shall not be construed to extend to this
contract if made with a corporation for its general benefit.

Interest of Members, Officers, or Employees and Former
Members, Officers, or Employees

No member, officer, or employee of the HA, no member of the
governing body of the locality in which the project is situated, no
member of the governing body in which the HA was activated,
and no other pubic official of such locality or localities who
exercises any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this contract or
the proceeds thereof.

Limitation on Payments to Influence Certain Federal
Transactions

(a) Definitions. As used in this clause:

"Agency", as defined in 5 U.S.C. 552(f), includes Federal
executive departments and agencies as well as independent
regulatory commissions and Government corporations, as
defined in 31 U.S.C. 9101(1).

"Covered Federal Action" means any of the following
Federal actions:

(i) The awarding of any Federal contract;

(i) The making of any Federal grant;

(i) The making of any Federal loan;

(iv) The entering into of any cooperative agreement; and,

(v) The extension, continuation, renewal, amendment, or

modification of any Federal contract, grant, loan, or
cooperative agreement.
Covered Federal action does not include receiving from an
agency a commitment providing for the United States to insure
or guarantee a loan.

"Indian tribe" and "tribal organization" have the meaning
provided in section 4 of the Indian Self-Determination and
Education Assistance Act (25 U.S.C. 450B). Alaskan Natives
are included under the definitions of indian tribes in that Act.

"Influencing or attempting to influence" means making, with
the intent to influence, any communication to or appearance
before an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with any covered
Federal action.

"Local government" means a unit of government in a State
and, if chartered, established, or otherwise recognized by a
State for the performance of a govermmental duty, including a
local public authority, a special district, an intrastate district, a
council of governments, a sponsor group representative
organization, and any other instrumentality of a local
government.

"Officer or employee of an agency" includes the following

individuals who are employed by an agency:

(Y Anindividual who is appointed to a position in the
Government under title 5, U.S.C., including a position
under a temporary appoiniment;

(i) A member of the uniformed services as defined in
section 202, title 18, U.S.C;

(iii) ‘A special Government employee as defined in section
202, title 18, U.S.C.; and,

(iv) Anindividual who is a member of a Federal advisory
committee, as defined by the Federal Advisory
Committee Act, title 5, appendix 2.

“Person” means an individual, corporation, company,
association, authority, firm, partnership, society, State, and local
government, regardless of whether such entity is operated for-
profit or not for profit. This term excludes an Indian tribe, tribal
organization, or other Indian organization with respect to
expenditures specifically permitted by other Federal law.

“Recipient” includes all contractors, subcontractors at any
tier, and subgrantees at any tier of the recipient of funds -
received in connection with a Federal contract, grant, loan, or
cooperative agreement: The term excludes an Indian tribe, tribal
organization, or any other Indian organization with respect to
expenditures specifically permitted by other Federal law.

"Regularly employed means, with respect to an officer or
employee of a person requesting or receiving a Federal ..
contract, grant, loan, or cooperative agreement, an officer or.. .
employee who is employed by such person for at least 130
working days within one year immediately preceding the date of
the submission that initiates agency consideration of such
person for receipt of such contract, grant, loan, or cooperative
agreement. An officer or employee who is employed by such
person for less than 130 working days within one year
immediately preceding the date of submission that initiates
agency consideration of such person shall be considered to be
regularly employed as soon as he or she is employed by such
person for 130 working days.

“State" means a State of the United States, the District of
Columbia, the Commonwealth of Puerto Rico, a territory or
possession of the United States, an agency or instrumentality of
a State, and a multi-State, regional, or interstate entity having
governmental duties and powers.

(b) Prohibition.

() Section 1352 of title 31, U.S.C. provides in part.that no
appropriated funds may be expended by the recipient;
of a Federal contract, grant,-loan, or cooperative -
agreement to pay any person for influencing or
attempting to influence an officer or employee of any
agency, a Member of Congress, an officeror
employee of Congress, or an employee of a Member
of Congress in connection with any of the following
covered Federal actions: the awarding of any Federal
contract, the making of any Federal grant, the making
of any Federal loan, the entering into of any
cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of
any Federal contract, grant, loan, or cooperative
agreement.

(i) The prohibition does not apply as follows:
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(1) Agency and legislative liaison by Own

Employees.

(a) The prohibition on the use of appropriated
funds, in paragraph (i) of this section, does not
apply in the case of a payment of reasonable
compensation made to an officer or employee of
a person requesting or receiving a Federal
contract, grant, loan, or cooperative agreement, if
the payment is for agency and legislative
activities not directly related to a covered Federal
action.

(b) For purposes of paragraph (b)(i)(1)(a) of
this clause, providing any information specifically
requested by an agency or Congress is permitted
at any time.

(c) The following agency and legisiative liaison
activities are permitted at any time only where
they are not related to a specific solicitation for
any covered Federal action:

(1) Discussing with an agency
(including individual demonstrations) the qualities
and characteristics of the person's products or
services, conditions or terms of sale, and service
capabilities; and,

(2) Technical discussions and other
activities regarding the application or adaptation
of the person's products or services for an
agency's use.

(d) The following agency and legislative liaison
activities are permitted where they are prior to
formal solicitation of any covered Federal action:

(1) Providing any information not
specifically requested but necessary for an
agency to make an informed decision about
initiation of a covered Federal action;

(2) Technical discussions regarding the
preparation of an unsolicited proposal prior to its
official submission; and

(3) Capability presentations by persons
seeking awards from an agency pursuant to the
provisions of the Small Business Act, as
amended by Public Law 95-507 and other
subsequent amendments.

(e) Only those activities expressly authorized
by subdivision (b)(ii)(1)(a) of this clause are
permitted under this clause.

(2) Professional and technical services.

(a) The prohibition on the use of appropriated
funds, in subparagraph (b)(i) of this clause,
does not apply in the case of-

(i) A payment of reasonable compensation

made to an officer or employee of a

person requesting or receiving a

covered Federal action or an extension,

continuation, renewal, amendment, or
modification of a covered Federal
action, if payment is for professional or
technical services rendered directly in
the preparation, submission, or
negotiation of any bid, proposal, or
application for that Federal action or for
meeting requirements imposed by or
pursuant {o law as a condition for
receiving that Federal action.

(i) Any reasonable payment to a person,

other than an officer or employee of a

©

(d)

(e)

®

person requesting or receiving a
covered Federal action or an extension,
continuation, renewal, amendment, or
modification of a covered Federal action
if the payment is for professional or
technical services rendered directly in
the preparation, submission, or
negotiation of any bid, proposal, or
application for that Federal action or for
meeting requirements imposed by or
pursuant to law as a condition for
receiving that Federal action. Persons
other than officers or employees of a
person requesting or receiving a
covered Federal action include
consultants and trade associations.

(b) For purposes of subdivision (b)(ii)(2)(a) of
clause, "professional and technical services”
shall be limited to advice and analysis
directly applying any professional or
technical discipline.

(c) Requirements imposed by or pursuant'to taw
as a condition for receiving a covered
Federal award include those required by law
or regulation, or reasonably expected to be.
required by law or regulation, and.any other
requirements in the actual award -
documents. . s

(d) Only those services expressly authorized by
subdivisions (b)(ii)(2)(a)(i) and (ii) of this
section are permitted under this clause.

(iii) Selling activities by independent sales '
representatives. S

The prohibition on the use of appropriated funds, in

subparagraph (b)(i) of this clause, does not apply to the

following selling activities before an agency by independent
sales representatives, provided such activities are prior to
formal solicitation by an agency and are specifically limited
to the merits of the matter:

() Discussing with an agency (including individual . .
demonstration) the qualities and characteristics of the
person's products or services, conditions or terms of
sale, and service capabilities; and

(i) Technical discussions and other activities regarding
the application or adaptation of the person’s products.-
or services for an agency's use. '

Agreement. In accepting any contract, grant, cooperative .,

agreement, or loan resulting from this solicitation, the .

person submitting the offer agrees not to make any

payment prohibited by this clause.

Penalties. Any person who makes an expenditure

prohibited under paragraph (b) of this clause shall.be

subject to civil penalties as provided for by 31 U.S.C. 1352.

An imposition of a civil penalty does not prevent the .

Government from seeking any other remedy that may be

applicable. ' o

Cost Allowability. Nothing in this clause is to be interpreted

to make allowable or reasonable any costs which would be

unallowable or unreasonable in accordance with Part 31 of
the Federal Acquisition Regulation (FAR), or OMB

Circulars dealing with cost allowability for recipients of

assistance agreements. Conversely, costs made

specifically unallowable by the requirements in this clause
will not be made allowable under any of the provisions of

FAR Part 31 or the relevant OMB Circulars. ’ .
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16. Equal Employment Opportunity

During the performance of this contract, the Contractor agrees

as follows:

(a) The Contractor shall not discriminate against any employee
or applicant for employment because of race, color,
religion, sex, or national origin.

(b) The Contractor shall take affirmative action to ensure that
applicants are employed, and that employees are treated
during employment without regard to their race, color,
religion, sex, or national origin. Such action shall include,
but not be limited to (1) employment; (2) upgrading; (3)
demotion; (4) transfer; (5) recruitment or recruitment
advertising; (6) layoff or termination; (7) rates of pay or
other forms of compensation; and (8) selection for training,
including apprenticeship.

(c) The Contractor shall post in conspicuous places available
to employees and applicants for employment the notices to
be provided by the Contracting Officer that explain this
clause.

(d) The Contractor shall, in all solicitations or advertisements
for employees placed by or on behalf of the Contractor,
state that all qualified applicants will receive consideration
for employment without regard to race, color, religion, sex,
or national origin.

(e) The Contractor shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the
Contractor's commitments under this clause, and post
copies of the notice in conspicuous places available to
employees and applicants for employment.

(H The Contractor shall comply with Executive Order 11246,
as amended, and the rules, regulations, and orders of the
Secretary of Labor.

(g) The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended and by
rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto. The Contractor shall permit access to its
books, records, and accounts by the Secretary of Labor for
purposes of investigation to ascertain compliance with such
rules, regulations, and orders.

(h) In the event of a determination that the Contractor is not in
compliance with this clause or any rule, regulation, or order
of the Secretary of Labor, this contract may be canceled,
terminated, or suspended in whole or in part, and the
Contractor may be declared ineligible for further
Government contracts, or federally assisted construction
contracts under the procedures authorized in Executive
Order 11246, as amended. in addition, sanctions may be
imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended, the rules,
regulations, and orders of the Secretary of Labor, or as
otherwise provided by law.

() The Contractor shall include the terms and conditions of
this clause in every subcontract or purchase order unless
exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246, as
amended, so that these terms and conditions will be
binding upon each subcontractor or vendor. The
Contractor shall take such action with respect to any
subcontractor or purchase order as the Secretary of
Housing and Urban Development or the Secretary of Labor
may direct as a means of enforcing such provisions,
including sanctions for noncompliance; provided that if the

17.

18.

19.

20.

21.

Contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such
direction, the Contractor may request the United States to
enter into the litigation to protect the interests of the United
States.

Dissemination or Disclosure of Information

No information or material shall be disseminated or disclosed to
the general public, the news media, or any person or
organization without prior express written approval by the HA.

Contractor's Status

It is understood that the Contractor is an independent contractor
and is not to be considered an employee of the HA, or assume
any right, privilege or duties of an employee, and shall save
harmless the HA and its employees from claims suits, actions
and costs of every description resulting from the Contractor's
activities on behalf of the HA in connection with this Agreement.

Other Contractors

HA may undertake or award other contracts for additional work
at or near the site(s) of the work under this contract. The
contractor shall fully cooperate with the other contractors.and .
with HA and HUD employees and shall carefully adapt
scheduling and performing the work under this contract to
accommodate the additional work, heeding any direction that
may be provided by the Contracting Officer. The contractor shall
not commit or permit any act that will interfere with the
performance of work by any other contractor or HA employee.

Liens

The Contractor is prohibited from placing a lien on HA's
property. This prohibition shall apply to ali subcontractors.

Training and Empldyment Opportunities for Residehts_ in ’
the Project Area (Section 3, HUD Act of 1968; 24 CFR 135)

(a) The work to be performed under this contract is subject to the

requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated by
HUD assistance or HUD-assisted projects covered by section 3,
shall, to the greatest extent feasible, be directed to low- and very
low-income persons, particularly persons who are recipients of
HUD assistance for housing. !

{(b) The parties to this contract agree to comply with HUD's

regulations in 24 CFR Part 135, which implement section 3. As
evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
Part 135 regulations.

(c) The contractor agrees to send to each labor organization or

representative of workers with which the contractor has a
collective bargaining agreement or other understanding, if any, a
notice advising the labor organization or workers' representative
of the contractor's commitments under this section 3 clause, and
will post copies of the notice in conspicuous places at the work
site where both employees and applicants for training and
employment positions can see the notice. The notice shall
describe the section 3 preference, shall set forth minimum
number and job titles subject to hire, availability of
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apprenticeship and training positions, the qualifications for each;
and the name and location of the person(s) taking applications
for each of the positions; and the anticipated date the work shall
begin.

(d) The contractor agrees to include this section 3 clause in every
subcontract subject to compliance with regulations in 24 CFR
Part 135, and agrees to take appropriate action, as provided in
an applicable provision of the subcontract or in this section 3
clause, upon a finding that the subcontractor is in violation of the
regulations in 24 CFR Part 135. The contractor will not
subcontract with any subcontractor where the contractor has
notice or knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment positions,
including training positions, that are filled (1) after the contractor
is selected but before the contract is executed, and (2) with
persons other than those to whom the regulations of 24 CFR
Part 135 require employment opportunities to be directed, were
not filled to circumvent the contractor's obligations under 24 CFR
Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part 135 may
result in sanctions, termination of this contract for defauit, and
debarment or suspension from future HUD assisted contracts.

22. Procurement of Recovered Materials

(a) In accordance with Section 6002 of the Solid Waste Disposal Act,
as amended by the Resource Conservation and Recovery Act,
the Contractor shall procure items designated in guidelines of the
Environmental Protection Agency (EPA) at 40 CFR Part 247 that
contain the highest percentage of recovered materials
practicable, consistent with maintaining a satisfactory leve! of
competition. The Contractor shall procure items designated in
the EPA guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably available in a
reasonable period of time; (2) fail to meet reasonable
performance standards, which shail be determined on the basis
of the guidelines of the National Institute of Standards and
Technology, if applicable to the item; or (3) are only available at
an unreasonable price.

(b) Paragraph (a) of this clause shall apply to items purchased under
this contract where: (1) the Contractor purchases in excess of
$10,000 of the item under this contract; or (2) during the
preceding Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was funded
with Federal appropriations and was with a Federal agency or a
State agency or agency of a political subdivision of a State; and
(ii) purchased a total of in excess of $10,000 of the item both
under and outside that contract.
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General Conditions for Non-Construction U.S. Department of Housing and Urban

Development
Contracts Office of Public and Indian Housing
Section Il — (With Maintenance Work) Office of Labor Relations

OMB Approval No. 2577-0157 (exp. 12/31/2011)

Public Reporting Burden for this collection of information is estimated to average 0.08 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send
comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the
Reports Management Officer, Office of Information Policies and Systems, U.S. Department of Housing and Urban Development, Washington, D.C.
20410-3600; and to the Office of Management and Budget, Paperwork Reduction Project (2577-0157), Washington, D.C. 20503. Do not send this
completed form to either of these addressees.

Applicability. This form HUD-5370C has 2 Sections. These in the classification under this Contract from the first
Sections must be inserted into non-construction contracts as day on which work is performed in the classification.
described below:

2. Withholding of funds
1)  Non-construction contracts (without maintenance) greater

than $100,000 - use Section I; The Contracting Ofﬁcer,. upon his/her own actlor) or upon
2) Maintenance contracts (including nonroutine maintenance request of HUD, shall withhold or cause to be withheld from the
as defined at 24 CFR 968.105) greater than $2,000 but not Contractor ur_lder this Contract or any other cor)tract subject to
more than $100,000 - use Section II; and HUD-determined wage rates, with the same prime Contractor,
3) Maintenance contracts (including nonroutine maintenance), so mpch of the accrued payments or advances as may be
greater than $100,000 - use Sections | and Il. considered necessary to pay laborers and mechanics employed
by the Contractor or any subcontractor the full amount of wages
required by this clause. In the event of failure to pay any
Section Il - Labor Standard Provisions for all Maintenance laborer or mechanic employed under this Contract all or part of
Contracts greater than $2,000 the wages required under this Contract, the Contracting Officer
iy or HUD may, after written notice to the Contractor, take such.. .
1.. . Minimum Wages action as may be necessary to cause the suspension of any

(a) All maintenance laborers and mechanics employed under further payment or advance until such violations have ceased:
this Contract in the operation of the project(s) shall be paid The Public Housing Agency or HUD may, after written notice to
unconditionally and not less often than semi-monthly, and the Contractor, disburse such amounts withheld for and on
without subsequent deduction (except as otherwise account of the Contractor or subcontractor to the respective

provided by law or regulations), the full amount of wages employees to whom they are due.

due at time of payment computed at rates not less than ’ T e
those contained in the wage determination of the Secretary 3. Records '

of Housing and Urban Development which is attached

hereto and made a part hereof. Such laborers and (a) The Contractor and each subcontractor shall make and

mechanics shall be paid the appropriate wage rate on the
wage determination for the classification of work actually
performed, without regard to skill. Laborers or mechanics
performing work in more than one classification may be
compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer's payroll records accurately set forth the time
spent in each classification in which work is performed.
The wage determination, including any additional
classifications and wage rates approved by HUD under
subparagraph 1(b), shall be posted at all times by the
Contractor and its subcontractors at the site of the work in
a prominent and accessible place where it can be easily
seen by the workers.

{b) (i) Any class of laborers or mechanics which is not listed in
the wage determination and which is to be employed under
the Contract shall be classified in conformance with the
wage determination. HUD shall approve an additional
classification and wage rate only when the following criteria
have been met:

(1) The work to be performed by the classification
required is not performed by a classification in the
wage determination;

(2) The classification is utilized in the area by the
industry; and

(3) The proposed wage rate bears a reasonable
relationship to the wage rates contained in the
wage determination.

(if) The wage rate determined pursuant to this
paragraph shall be paid to all workers performing work

4,

(b)

maintain for three (3) years from the completion of the work
records containing the following for each laborer and
mechanic:

(i) Name, address and Social Security Number;

(i) Correct work classification or classifications;

(i) Hourly rate or rates of monetary wages paid;

(iv) Rate or rates of any fringe benefits provided;

(v) Number of daily and weekly hours worked;

(vi) Gross wages earned;

(vii) Any deductions made; and

(viii) Actual wages paid.

The Contractor and each subcontractor shall make the
records required under paragraph 3(a) available for
inspection, copying, or transcription by authorized
representatives of HUD or the HA and shall permit such-
representatives to interview employees during working
hours on the job. If the Contractor or any subcontractor
fails to make the required records available, HUD or its
designee may, after written notice to the Contractor, take
such action as may be necessary to cause the suspension
of any further payment, advance or guarantee of funds.

Apprentices and Trainees

(a)

Apprentices and trainees will be permitted to work at less

than the predetermined rate for the work they perform

when they are employed pursuant to and individually

registered in:

(i) A bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment
and Training Administration (ETA), Office of

Section Il - Page 1 of 3
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Apprenticeship Training, Employer and Labor
Services (OATELS), or with a state apprenticeship
agency recognized by OATELS, or if a person is
employed in his/her first 90 days of probationary
employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been
certified by OATELS or a state apprenticeship
agency (where appropriate) to be eligible for
probationary employment as an apprentice;

(i) A trainee program which has received prior
approval, evidenced by formal certification by the
U.S. Department of Labor, ETA; or

(iii) A training/trainee program that has received prior
approval by HUD.

(b) Each apprentice or trainee must be paid at not less than
the rate specified in the registered or approved program for
the apprentice's/trainee’s level of progress, expressed as a
percentage of the journeyman hourly rate specified in the
applicable wage determination. Apprentices and trainees
shall be paid fringe benefits in accordance with the
provisions of the registered or approved program. If the
program does not specify fringe benefits,
apprentices/trainees must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification.

(c) The allowable ratio of apprentices or trainees to
journeyman on the job site in any craft classification shall
not be greater than the ratio permitted to the employer as
to the entire work force under the approved program.

(d) Any worker employed at an apprentice or trainee wage rate
who is not registered in an approved program, and any
apprentice or trainee performing work on the job site in
excess of the ratio permitted under the approved program,
shall be paid not less than the applicable wage rate on.the
wage determination for the classification of work actually
performed.

(e) Inthe event OATELS, a state apprenticeship agency
recognized by OATELS or ETA, or HUD, withdraws
approval of an apprenticeship or trainee program, the
employer will no longer be permitted to utilize
apprentices/trainees at less than the applicable
predetermined rate for the work performed until an
acceptable program is approved.

Disputes concerning labor standards

(a) Disputes arising out of the labor standards provisions
contained in Section Il of this form HUD-5370-C, other than
those in Paragraph 6, shall be subject to the following
procedures. Disputes within the meaning of this paragraph
include disputes between the Contractor (or any of its
subcontractors) and the HA, or HUD, or the employees or
their representatives, concerning payment of prevailing
wage rates or proper classification. The procedures in this
section may be initiated upon HUD's own motion, upon
referral of the HA, or upon request of the Contractor or
subcontractor(s).

(i) A Contractor and/or subcontractor or other
interested party desiring reconsideration of
findings of violation by the HA or HUD relating to
the payment of straight-time prevailing wages or
classification of work shall request such
reconsideration by letter postmarked within 30
calendar days of the date of notice of findings
issued by the HA or HUD. The request shall set

forth those findings that are in dispute and the
reasons, including any affirmative defenses, with
respect to the violations. The request shall be
directed to the appropriate HA or HUD official in
accordance with instructions contained in the
notice of findings or, if the notice does not specify
to whom a request should be made, to the
Regional Labor Relations Officer (HUD).

(i) The HA or HUD official shall, within 60 days
(unless otherwise indicated in the notice of
findings) after receipt of a timely request for
reconsideration, issue a written decision on the
findings of violation. The written decision on
reconsideration shall contain instructions that any
appeal of the decision shall be addressed to the
Regional Labor Relations Officer by letter
postmarked within 30 calendar days after the date
of the decision. In the event that the Regional
Labor Relations Officer was the deciding official
on reconsideration, the appeal shall be directed to
the Director, Office of Labor Relations (HUD). Any
appeal must set forth the aspectsof the décision
that are in dispute and the reasons, including any
affirmative defenses, with respect to the violations.

(iii) The Regional Labor Relations Officer,shall, .
within 60 days (unless otherwise indicated in the
decision on reconsideration) after receipt-ofa’ .,
timely appeal, issue a written decision on the
findings. A decision of the Regional Labor .
Relations Officer may be appealed to the Difector,
Office of L.abor Relations, by letter postmarked
within 30 days of the Regional Labor Relations
Officer's decision. Any appeal to the Director
must set forth the aspects of the prior decision(s)
that are in dispute and the reasons. The degision
of the Director, Office of Labor Relations, shall be
final.

(b) Disputes arising out of the labor standards prowsnons of
paragraph 6 shall not be subject to paragraph 5(a) of this
form HUD-5370C. Such disputes shall be resolved in - .
accordance with the procedures of the U.S. Department of
Labor set forth in 29 CFR Parts 5, 6 and 7. Disputes within
the meaning of this paragraph 5(b) include disputes . . .
between the Contractor (or any of its subcontractors) and
the HA, HUD, the U.S. Department of Labor, or-the -
employees or their representatives.

Contract Work Hours and Safety Standards Act

The provisions of this paragraph 6 are applicable only where’
the amount of the prime confract exceeds $100,000. As used in
this paragraph, the terms “laborers” and “mechanics” includes
watchmen and guards.

(a) Overtime requirements. No Contractor or subcontractor
contracting for any part of the Contract work which may
require or involve the employment of laborers or
mechanics shall require or permit any such laborer or
mechanic in any workweek in which he or she is employed
on such work to work in excess of 40 hours insuch
workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half’;
times the basic rate of pay for all hours worked in excess of
40 hours in such workweek. )

(b) Violation; liability for unpaid wages; liquidated
damages. in the event of any violation of the provisions., ..
set forth in paragraph 6(a), the Contractor and any :
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subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in the
case of work done under contract for the District of
Columbia or a territory, to the District or to such territory),
for liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in
violation of the provisions set forth in paragraph (a) of this
clause, in the sum of $10 for each calendar day on which
such individual was required or permitted to work in excess
of the standard workweek of 40 hours without payment of
the overtime wages required by provisions set forth in
paragraph (a) of this clause.

(c) Withholding for unpaid wages and liquidated damages.
HUD or its designee shall upon its own action or upon
written request of an authorized representative of the U.S.
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
Contractor or subcontractor under any such Contract or
any federal contract with the same prime Contractor, or
any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is
held by the same prime Contractor such sums as may be
determined to be necessary to satisfy any liabilities of such
Contractor or subcontractor for unpaid wages and
liquidated damages as provided in the provisions set forth
in paragraph (b) of this clause.

Subcontracts

The Contractor or subcontractor shall insert in any
subcontracts all the provisions contained in this Section Il and
also a clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime Contractor
shall be responsible for the compliance by any subcontractor or
lower tier subcontractor with all the provisions contained in
these clauses.

Non-Federal Prevailing Wage Rates

Any prevailing wage rate (including basic hourly rate and any
fringe benefits), determined under state law to be prevailing,
with respect to any employee in any trade or position employed
under the Contract, is inapplicable to the contract and shall not
be enforced against the Contractor or any subcontractor, with
respect to employees engaged under the contract whenever
such non-Federal prevailing wage rate, exclusive of any fringe
benefits, exceeds the applicable wage rate determined by the
Secretary of HUD to be prevailing in the locality with respect to
such trade or position.
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General Contract Conditions for
Small Construction/Development
Contracts

U.S. Department of Housing and Urban
Development

Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 12/31/2011)

Applicability. The following contract clauses are applicable and

must be inserted into small construction/development contracts,
greater than $2.000 but not more than $100,000.

1. Definitions
Terms used in this form are the same as defined in form HUD-5370
2. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the PHA’s
property. This prohibition shall apply to all subcontractors at any
tier and all materials suppliers. The only liens on the PHA’s
property shall be the Declaration of Trust or other liens approved
by HUD.

3. Disputes

(a) Except for disputes arising under the Labor Standards
clauses, all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach thereof
which are not disposed of by agreement, shall be resolved
under this clause.

(b) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision. A
claim by the PHA against the Contractor shall be subject to a
written decision by the Contracting Officer.

(c) The Contracting Officer shall, within 30 days after receipt of
the request, decide the claim or notify the Contractor of the date
by which the decision will be made.

(d) The Contracting Officer’s decision shall be final unless the
Contractor (1) appeals in writing to a higher level in the PHA in
accordance with the PHA’s policy and procedures, (2) refers
the appeal to an independent mediator or arbitrator, or (3) files
suit in a court of competent jurisdiction. Such appeal must be
made within 30 days after receipt of the Contracting Officer’s
decision.

(e) The Contractor shall proceed diligently with performance of
this contract, pending final resolution of any request for relief,
claim, appeal, or action arising under or relating to the contract,
and comply with any decision of the Contracting Officer.

4. Default

(a) If the Contractor refuses or fails to prosecute the work, or any
separable part thereof, with the diligence that will insure its
completion within the time specified in this contract, or any
extension thereof, or fails to complete said work within this
time, the Contracting Officer may, by written notice to the
Contractor, terminate the right to proceed with the work (or
separable part of the work) that has been delayed. In the event,
the PHA may take over the work and complete it by contract or
otherwise, and may take possession of and use any materials,
equipment, and plant on the work site necessary for completing
the work. The Contractor and its sureties shall be liable for any
damage to the PHA resulting from the Contractor’s refusal or
failure to complete the work within the specified time, whether
or not the Contractor’s right to proceed with the work is
terminated. This liability includes any increased costs incurred
by the PHA in completing the work.

(b) The Contractor’s right to proceed shall not be terminated or the
Contractor charged with damages under this clause if —

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without the
fault or negligence of the Contractor; and

(2) The Contractor, within 10 days from the beginning of such
delay notifies the Contracting Officer in writing of the
causes of delay. The Contracting Officer shall ascertain
the facts and the extent of the delay. If, in the judgment of
the Contracting Officer, the findings of Fact warrant such
action, time for completing the work shall be extended by
written modification to the contract. The findings of the
Contracting Officer shall be reduced to a written decision
which shall be subject to the provisions of the Disputes
clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it is
determined that the Contractor was not in default, or that the
delay was excusable, the rights and obligation of the parties will
be the same as if the termination had been for convenience of
the PHA.

5. Termination for Convenience

(a) The Contracting Officer may terminate this contract in whole,
or in part, whenever the Contracting Officer determines that
such termination is in the best interest of the PHA. Any such
termination shall be effected by delivery to the Contractor of a
Notice of Termination specifying the extent to which the
performance of the work under the contract is terminated, and
the date upon which such termination becomes effective.

(b) If the performance of the work is terminated, either in whole or
in part, the PHA shall be liable to the Contractor for reasonable
and proper costs resulting from such termination upon the
receipt by the PHA of a properly presented claim setting out in
detail: (1) the total cost of the work performed to date of
termination less the total amount of contract payments made to
the Contractor; (2) the cost (including reasonable profit) of
settling and paying claims under subcontracts and material
orders for work performed and materials and supplies delivered
to the site, payment for which has not been made by the PHA to
the Contractor or by the Contractor to the subcontractor or
supplier; (3) the cost of preserving and protecting the work
already performed until the PHA or assignee takes possession
thereof or assumes responsibility therefore; (4) the actual or
estimated cost of legal and accounting services reasonably
necessary to prepare and present the termination claim to the
PHA; and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim
within days (60 days unless otherwise indicated) of receipt of
the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly made
subject to the provisions of the Disputes clause of this contract.

6. Insurance

(a) Before commencing work, the Contractor and each subcon-
tractor shall furnish the PHA with certificates of insurance
showing the following insurance is in force and will insure all
operations under the Contract:
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(1) Workers’ Compensation, in accordance with state or Ter-
ritorial Workers” Compensation laws.

(2) Commercial General Liability with a combined single limit
for bodily injury and property damage of not less than $
[Contracting Officer insert amount] per occurrence to protect the
Contractor and each subcontractor against claims for bodily injury
or death and damage to the property of others. This shall cover the
use of all equipment, hoists, and vehicles on the site(s) not covered
by Automobile Liability under (3) below. If the Contractor has a
“claims-made” policy, then the following additional requirements
apply: the policy must provide a “retroactive date” which must be
on or before the execution date of the Contract; and the extended
reporting period may not be less than five years following the
completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith for a
combined single limit for bodily injury and property damage of not
less than § [Contracting Officer insert amount] per
occurrence.

(b) Before commencing work, the Contractor shall furnish the PHA
with a certificate of insurance evidencing that Builder’s Risk
(fire and extended coverage) Insurance on all work in place
and/or materials stored at the building site(s), including
foundations and building equipment, is in force. The Builder’s
Risk Insurance shall be for the benefit of the Contractor and the
PHA as their interests may appear and each shall be named in
the policy or policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on such
equipment from the time the Contractor takes possession thereof
until the Contract work is accepted by the PHA. The Builder’s
Risk Insurance need not be carried on excavations, piers,
footings, or foundations until such time as work on the super-
structure is started. It need not be carried on landscape work.
Policies shall furnish coverage at all times for the full cash value
of all completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial payment has
been made by the PHA. The Contractor may terminate this
insurance on buildings as of the date taken over for occupancy
by the PHA. The Contractor is not required to carry Builder’s
Risk Insurance for modernization work which does not involve
structural alterations or additions and where the PHA’s existing
fire and extended coverage policy can be endorsed to include
such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the State
in which the project is located. If any such insurance is due to
expire during the construction period, the Contractor (including
subcontractors, as applicable) shall not permit the coverage to
lapse and shall furnish evidence of coverage to the Contracting
Officer. All certificates of insurance, as evidence of coverage,
shall provide that no coverage may be canceled or non-renewed
by the insurance company until at least 30 days prior written
notice has been given to the Contracting Officer.

7. Contract Modifications

(a) Only the Contracting Officer has authority to modify any term
or condition of this contract. Any contract modification shall be
authorized in writing.

(b) The Contracting Officer may modify the contract unilaterally
(1) pursuant to a specific authorization stated in a contract
clause (e.g., Changes); or (2) for administrative matters which

do not change the rights or responsibilities of the parties (e.g.,
change in the PHA address). All other contract modifications
shall be in the form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of HUD
prior to its issuance (e.g., a change order that exceeds the PHA’s
approved threshold), such modification shall not be effective
until the required approval is received by the PHA.

8. Changes

(a) The Contracting Officer may, at any time, without notice to the
sureties, by written order designated or indicated to be a change
order, make changes in the work within the general scope of the
contract including changes:

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials, services, or
site; or,

(4) Directing the acceleration in the performance of the work.

(b) Any other written order or oral order (which, as used in this

paragraph (b), includes direction, instruction, interpretation, or
determination) from the Contracting Officer that causes a change
shall be treated as a change order under this clause; provided,
that the Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the order and (2)
that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement or conduct
of the Contracting Officer shall be treated as a change under this
clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease
in the Contractor’s cost of, or the time required for the perfor-
mance of any part of the work under this contract, whether or
not changed by any such order, the Contracting Officer shall
make an equitable adjustment and modify the contract in
writing. However, except for a adjustment based on defective
specifications, no proposal for any change under paragraph (b)
above shall be allowed for any costs incurred more than 20
days (5 days for oral orders) before the Contractor gives written
notice as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment shall
include any increased cost reasonably incurred by the
Contractor in attempting to comply with the defective
specifications.

(e) The Contractor must assert its right to an adjustment under this
clause within 30 days after (1) receipt of a written change order
under paragraph (a) of this clause, or (2) the furnishing of a
written notice under paragraph (b) of this clause, by submitting
a written statement describing the general nature and the
amount of the proposal. If the facts justify it, the Contracting
Officer may extend the period for submission. The proposal
may be included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable adjust-
ment shall be allowed if asserted after final payment under this
contract.

(f) The Contractor’s written proposal for equitable adjustment shall
be submitted in the form of a lump sum proposal supported
with an itemized breakdown of all increases and decreases in
the contract in at least the following details:

(1) Direct Costs. Materials (list individual items, the quantity
and unit cost of each, and the aggregate cost); Transporta-
tion and delivery costs associated with materials; Labor
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breakdowns by hours or unit costs (identified with specific
work to be performed); Construction equipment exclusively
necessary for the change; Costs of preparation and/ or
revision to shop drawings resulting from the change;
Worker’s Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs - when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead, general
and administrative expenses, and fringe benefits not normally
treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and may vary
according to the nature, extent, and complexity of the work
required by the change.

The allowability of the direct and indirect costs shall be determined

in accordance with the Contract Cost Principles and Procedures for

Commercial Firms in Part 31 of the Federal Acquisition Regulation

(48 CFR 1-31), as implemented by HUD Handbook 2210.18, in

effect on the date of this contract. The Contractor shall not be

allowed a profit on the profit received by any subcontractor.

Equitable adjustments for deleted work shall include a credit for

profit and may include a credit for indirect costs. On proposals

covering both increases and decreases in the amount of the
contract, the application of indirect costs and profit shall be on the
net-change in direct costs for the Contractor or subcontractor
performing the work.

(g) The Contractor shall include in the proposal its request for time
extension (if any), and shall include sufficient information and
dates to demonstrate whether and to what extent the change
will delay the completion of the contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30 days
after their receipt, or notify the Contractor of the date when
such action will be taken.

(1) Failure to reach an agreement on any proposal shall be a dispute
under the clause entitled Disputes herein. Nothing in this clause,
however, shall excuse the Contractor from proceeding with the
contract as changed.

(j) Except in an emergency endangering life or property, no change
shall be made by the Contractor without a prior order from the
Contracting Officer.

9. Examination and Retention of Contractor’s Records

The HA, HUD, or Comptroller General of the United States, or any
of their duly authorized representatives shall, until three years after
final payment under this contract, have access to and the right to
examine any of the Contractor’s directly pertinent books,
documents, papers, or other records involving transactions related
to this contract for the purpose of making audit, examination,
excerpts, and transcriptions.

10. Rights in Data and Patent Rights (Ownership and
Proprietary Interest)

The HA shall have exclusive ownership of, all proprietary interest
in, and the right to full and exclusive possession of all information,
materials, and documents discovered or produced by Contractor
pursuant to the terms of this Contract, including but not limited to
reports, memoranda or letters concerning the research and reporting
tasks of this Contract.

11. Energy Efficiency

The Contractor shall comply with all mandatory standards and
policies relating to energy efficiency which are contained in the
energy conservation plan issued in compliance with the Energy
Policy and Conservation Act (Pub.L. 94-163) for the State in which
the work under this contract is performed.

12. Procurement of Recovered Materials

(a) In accordance with Section 6002 of the Solid Waste Disposal
Act, as amended by the Resource Conservation and Recovery
Act, the Contractor shall procure items designated in guidelines
of the Environmental Protection Agency (EPA) at 40 CFR Part
247 that contain the highest percentage of recovered materials
practicable, consistent with maintaining a satisfactory level of
competition. The Contractor shall procure items designated in
the EPA guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably available in a
reasonable period of time; (2) fail to meet reasonable
performance standards, which shall be determined on the basis
of the guidelines of the National Institute of Standards and
Technology, if applicable to the item; or (3) are only available
at an unreasonable price.

(b) Paragraph (a) of this clause shall apply to items purchased
under this contract where: (1) the Contractor purchases in
excess of $10,000 of the item under this contract; or (2) during
the preceding Federal fiscal year, the Contractor: (i) purchased
any amount of the items for use under a contract that was
funded with Federal appropriations and was with a Federal
agency or a State agency or agency of a political subdivision of
a State; and (ii) purchased a total of in excess of $10,000 of the
item both under and outside that contract. ‘

13. Training and Employment Opportunities for Residents in
the Project Area (Section 3, HUD Act of 1968; 24 CFR 135)

(a) The work to be performed under this contract is subject to the
requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated by
HUD assistance or HUD-assisted projects covered by section 3,
shall, to the greatest extent feasible, be directed to low- and
very low-income persons, particularly persons who are
recipients of HUD assistance for housing.

(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section 3. As
evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
Part 135 regulations.

(c) The contractor agrees to send to each labor organization or
representative of workers with which the contractor has a
collective bargaining agreement or other understanding, if any,
a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both employees and
applicants for training and employment positions can see the
notice. The notice shall describe the section 3 preference, shall
set forth minimum number and job titles subject to hire,
availability of apprenticeship and training positions, the
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qualifications for each; and the name and location of the
person(s) taking applications for each of the positions; and the
anticipated date the work shall begin.

(d) The contractor agrees to include this section 3 clause in every

subcontract subject to compliance with regulations in 24 CFR
Part 135, and agrees to take appropriate action, as provided in
an applicable provision of the subcontract or in this section 3
clause, upon a finding that the subcontractor is in violation of
the regulations in 24 CFR Part 135. The contractor will not
subcontract with any subcontractor where the contractor has
notice or knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment

positions, including training positions, that are filled (1) after
the contractor is selected but before the contract is executed,
and (2) with persons other than those to-whom the regulations
of 24 CFR Part 135 require employment opportunities to be
directed, were not filled to circumvent the contractor's
obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part 135

may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.

14. Labor Standards - Davis-Bacon and Related Acts
(a) Minimum Wages.

(1) All 1aborers and mechanics employed under this contract in
the construction or development of the project(s) involved will
be paid unconditionally and not less often than once a week,
and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations
issued by the Secretary of Labor under the Copeland Act (29
CFR Part 3)), the full amount of wages and bona fide fringe
benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
Contractor and such laborers and mechanics. Contributions
made or costs reasonably anticipated for bona fide fringe
benefits under Section 1(b)(2) of the Davis-Bacon Act on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of 29
CFR 5.5(2)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often than
quarterly) under plans, funds, or programs which cover the
regular weekly period, are deemed to be constructively made
or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe
benefits in the wage determination for the classification of
work actually performed, without regard to skill, except as
provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be
compensated at the rate specified for each classification for the
time actually worked therein; provided, that the employer’s
payroll records accurately set forth the time spent in each
classification in which work is performed. The wage
determination (including any additional classification and
wage rates conformed under 29 CFR 5.5(a)(1)(ii) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of the work in

a prominent and accessible place where it can be easily seen

by the workers.

(2) i) Any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and
which is to be employed under the contract shall be
classified in conformance with the wage
determination. HUD shall approve an additional
classification and wage rate and fringe benefits
therefor only when all the following criteria have been
met:

(a) The work to be performed by the classification
requested is not performed by a classification in the
wage determination; and
The classification is utilized in the area by the
construction industry; and

(c) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage
determination.

(ii) If the Contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and HUD or its designee agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a
report of the action shall be sent by HUD or its
designee to the Administrator of the Wage and Hour
Division, Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will
approve, modify, or disapprove every additional
classification action within 30 days of receipt and so
advise HUD or its designee or will notify HUD or its
designee within the 30-day period that additional time
is necessary.

(iii) In the event the Contractor, the laborers or mechanics
to be employed in the classification or their
representatives, and HUD or its designee do not agree
on the proposed classification and wage rate (including
the amount designated for fringe benefits, where
appropriate), HUD or its designee shall refer the
questions, including the views of all interested parties
and the recommendation of HUD or its designee, to
the Administrator of the Wage and Hour Division for
determination. The Administrator, or an authorized
representative, will issue a determination within 30
days of receipt and so advise HUD or its designee or
will notify HUD or its designee within the 30-day
period that additional time is necessary.

(iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to subparagraphs
(a)(2)(ii) or (iii) of this clause shall be paid to all
workers performing work in the classification under
this contract from the first day on which work is
performed in the classification.

(3) Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate,
the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(4) If the Contractor does not make payments to a trustee
or other third person, the Contractor may consider as part

®
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of the wages of any laborer or mechanic the amount of the registration of apprenticeship programs and certification

any costs reasonably anticipated in providing bona fide of trainee programs, the registration of the apprentices and
fringe benefits under a plan or program; provided, that trainees, and the ratios and wage rates prescribed in the
the Secretary of Labor has found, upon the written applicable programs.
request of the Contractor, that the applicable standards of (2) (i) The Contractor shall submit weekly for each week in which
the Davis-Bacon Act have been met. The Secretary of any contract work is performed a copy of all payrolls to the
Labor may require the Contractor to set aside in a Contracting Officer for transmission to HUD or its designee.
separate account assets for the meeting of obligations The payrolls submitted shall set out accurately and
under the plan or program. completely all of the information required to be maintained
under subparagraph (c)(1) of this clause. This information
(b) Withholding of Funds. HUD or its designee shall, upon may be submitted in any form desired. Optional Form WH-
its own action or upon written request of an authorized 347 (Federal Stock Number 029-005-00014-1) is available
representative of the Department of Labor, withhold or for this purpose and may be purchased from the
cause to be withheld from the Contractor under this Superintendent of Documents, U.S. Government Printing
contract or any other Federal contract with the same Office, Washington, D.C. 20402. The prime Contractor is
prime Contractor, or any other Federally-assisted contract responsible for the submission of copies of payrolls by all
subject to Davis-Bacon prevailing wage requirements, subcontractors. (Approved by the Office of Management
which is held by the same prime Contractor, so much of and Budget under OMB Control Number 1214-0149.)
the accrued payments or advances as may be considered (ii) Each payroll submitted shall be accompanied by a
necessary to pay laborers and mechanics, including “Statement of Compliance,” signed by the contractor or
apprentices, trainees, and helpers, employed by the subcontractor or his or her agent who pays or supervises
Contractor or any subcontractor the full amount of wages the payment of the persons employed under the contract
required by the contract. In the event of failure to pay any and shall certify the following:
laborer or mechanic, including any apprentice, trainee, or (A) That the payroll for the payroll period contains the
helper, employed or working in the construction or information required to be maintained under paragraph
development of the project, all or part of the wages (c)(1) of this clause and that such information is
required by the contract, HUD or its designee may, after correct and complete;
written notice to the Contractor, take such action as may (B) That each laborer or mechanic (inctuding each
be necessary to cause the suspension of any further helper, apprentice, and trainee) employed on the
payment, advance, or guarantee of funds until such contract during the payroll period has been paid the
violations have ceased. HUD or its designee may, after full weekly wages earned, without rebate, either
written notice to the Contractor, disburse such amounts directly or indirectly, and that no deductions have been
withheld for and on account of the Contractor or made either directly or indirectly from the full wages
subcontractor to the respective employees to whom they earned, other than permissible deductions as set forth
are due. in 29 CFR Part 3; and
(C) That each laborer or mechanic has been paid not less
(c) Payrolls and Basic Records. ' than the applicable wage rates and fringe benefits or
(1) Payrolls and basic records relating thereto shall be cash equivalents for the classification of work
maintained by the Contractor during the course of the work performed, as specified in the applicable wage
and preserved for a period of three years thereafter for all determination incorporated into the contract.
laborers and mechanics working in the construction or (iii) The weekly submission of a properly executed
development of the project. Such records shall contain the certification set forth on the reverse side of Optional Form
name, address, and social security number of each such ‘WH-347 shall satisfy the requirements for submission of
worker, his or her correct classification, hourly rates of the “Statement of Compliance” required by subparagraph
wages paid (including rates of contributions or costs (€)(2)(ii) of this clause.
anticipated for bona fide fringe benefits or cash equivalents (iv) The falsification of any of the above certifications may
thereof of the types described in section 1(b)(2)(B) of the subject the Contractor or subcontractor to civil or criminal
Davis-Bacon Act), daily and weekly number of hours prosecution under Section 1001 of Title 18 and Section
worked, deductions made, and actual wages paid. Whenever 3729 of Title 31 of the United States Code.
the Secretary of Labor has found, under 29 CFR (3) The Contractor or subcontractor shall make the records required
5.5(a)(1)(iv), that the wages of any laborer or mechanic under subparagraph (c)(1) available for inspection, copying, or
include the amount of costs reasonably anticipated in transcription by authorized representatives of HUD or its
providing benefits under a plan or program described in designee, the Contracting Officer, or the Department of Labor
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor and shall permit such representatives to interview employees
shall maintain records which show that the commitment to during working hours on the job. If the Contractor or
provide such benefits is enforceable, that the plan or subcontractor fails to submit the required records or to make
program is financially responsible, and that the plan or them available, HUD or its designee may, after written notice
program has been communicated in writing to the laborers to the Contractor, take such action as may be necessary to cause
or mechanics affected, and records which show the costs the suspension of any further payment, advance, or guarantee
anticipated or the actual cost incurred in providing such of funds. Furthermore, failure to submit the required records
benefits. Contractors employing apprentices or trainees upon request or to make such records available may be grounds
under approved programs shall maintain written evidence of for debarment action pursuant to 29 CFR 5.12.
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(d) Apprentices. Apprentices will be permitted to work at less than

the predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer
and Labor Services (OATELS), or with a State Apprenticeship
Agency recognized by OATELS, or if a person is employed in
his or her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice.

The allowable ratio of apprentices to journeymen on the job site
in any craft classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in this paragraph, shall be paid not less than
the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman’s hourly rate)
specified in the Contractor’s or subcontractor’s registered
program shall be observed. Every apprentice must be paid at
not less than the rate specified in the registered program for the
apprentice’s level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator of the Wage and Hour
Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination. In the event OATELS, or a
State Apprenticeship Agency recognized by OATELS,
withdraws approval of an apprenticeship program, the
Contractor will no longer be permitted to utilize apprentices at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(e) Trainees. Except as provided in 29 CFR 5.16, trainees will not

be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on the job
site shall not be greater than permitted under the plan approved
by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee’s level of progress,
expressed as a percentage of the journeyman hourly rate

specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed in the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman wage rate in the wage determination which
provides for less than full fringe benefits for apprentices. Any
employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate in the wage determination for the
classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate in the wage determination for the
work actually performed. In the event the Employment and
Training Administration withdraws approval of a training
program, the Contractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

(f) Equal Employment Opportunity. The utilization of

apprentices, trainees, and journeymen under this clause shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR Part 30.

(g) Compliance with Copeland Act Requirements. The

Contractor shall comply with the requirements of 29 CFR Part
3, which are hereby incorporated by reference in this contract.

(h) Contract Termination; Debarment. A breach of the labor

standards clauses in this contract may be grounds for
termination of the contract and for debarment as a Contractor
and a subcontractor as provided in 29 CFR 5.12.

(i) Compliance with Davis-Bacon and related Act

Requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3, and 5
are herein incorporated by reference in this contract.

(j) Disputes Concerning Labor Standards. Disputes arising out

of the labor standards provisions of this clause shall not be
subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures of
the Department of Labor set forth in 29 CFR Parts 5, 6, and 7.
Disputes within the meaning of this clause include disputes
between the Contractor (or any of its subcontractors) and the
PHA, HUD, the U.S. Department of Labor, or the employees or
their representatives.

(k) Certification of Eligibility.

(1) By entering into this contract, the Contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the Contractor’s firm is a person or firm
ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon
Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any person
or firm ineligible for award of a United States Government
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contract by virtue of section 3(a) of the Davis-Bacon Act or
29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed in the
U. S. Criminal Code, 18 U.S.C. 1001.

(1) Subcontracts. The Contractor or subcontractor shall insert in
any subcontracts all the provisions contained in this clause, and
such other clauses as HUD or its designee may by appropriate
instructions require, and also a clause requiring the
subcontractors to include these provisions in any lower tier
subcontracts. The prime Contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all these provisions.

(m) Non-Federal Prevailing Wage Rates. Any prevailing wage
rate (including basic hourly rate and any fringe benefits),
determined under State law to be prevailing, with respect to any
employee in any trade or position employed under the contract,
is inapplicable to the contract and shall not be enforced against
the Contractor or any subcontractor, with respect to employees
engaged under the contract whenever such non-Federal
prevailing wage rate exceeds:

(i) the applicable wage rate determined by the Secretary of
Labor pursuant to the Davis-Bacon Act (40 U.S.C. 3141 et
seq.) to be prevailing in the locality with respect to such
trade;

(ii) an applicable apprentice wage rate based thereon specified
in an apprenticeship program registered with the U.S.
Department of Labor (DOL) or a DOL-recognized State
Apprenticeship Agency; or

(iii) an applicable trainee wage rate based thereon specified in
a DOL-certified trainee program.
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