


NEIL ABERCROMBIE
GOVERNOR



DENISE M. WISE
EXECUTIVE DIRECTOR

STATE OF HAWAII
DEPARTMENT OF HUMAN SERVICES
HAWAII PUBLIC HOUSING AUTHORITY
1002 NORTH SCHOOL STREET
POST OFFICE BOX 17907
Honolulu, Hawaii 96817

BARBARA E. ARASHIRO
EXECUTIVE ASSISTANT
IN REPLY PLEASE REFER TO:
11:CPO/247

October 3, 2011

TO: Interested Parties

FROM: Rick T. Sogawa
Acting Procurement Officer

SUBJECT: Request-for-Proposals, No. CPO-2011-27, Addendum No. 3

This Addendum No. 3 is to: 1) revise the procurement timeline; and 2) provide additional clarification:

1. Revised Procurement Timeline:

<u>Activity</u>	<u>Scheduled Dates</u>
Public notice announcing RFP	August 17, 2011
Distribution of proposal specs/proposal form	August 17, 2011
Pre-Proposal Conference	August 30, 2011
State response to written inquiries	September 9, 2011
Proposal submittal deadline	October 7, 2011; 4:00 p.m. Hawaii Standard Time
Proposal review	October 2011
Notice of award	November 2011
Contract execution	November 2011
Start of services	December 1, 2011

- For clarification purposes, the interested offeror is to determine the extent of the construction management services and the proposed staffing levels and hours to be provided.
- For clarification purposes, the Hawaii Public Housing Authority has determined that work to be done under this Contract is similar to an Engineer IV and not various refuse

RFP CPO-2011-27, Addendum No. 3

October 3, 2011

Page 2

collector positions as previously stated in addendum no. 2. The salary information provided is a minimum hourly rate and does not include overhead and profit.

If you have any questions, please call contact Rick Sogawa, IFB Coordinator at (808) 832-6038. Thank you for your attention to this matter.

